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CONTRACT

FOR
ELEVATOR MAINTENANCE SERVICES
BETWEEN
THE TEXAS FACILITIES COMMISSION AND
EMR ELEVATOR, INC.

The Texas Facilities Commission (hereinafter referred to as “TFC”), a state agency located at
1711 San Jacinto Blvd., Austin, Texas 78701 and EMR Elevator, Inc. (hereinafter referred to as
“Contractor”), located at 2320 Michigan Court, Arlington, Texas 76016 enter into the following
contract for elevator maintenance services (hereinafter referred to as the “Contract”) pursuant to
Tex. Gov’t Code Ann. Ch. 2165 (West 2016).

L STATEMENT OF WORK.

1.I.  SERVICE REQUIREMENTS. The purpose of this Contract is to place into operation a
continuing system of full preventative and routine maintenance, providing necessary systematic
and periodic service and maintenance for specified elevator equipment for the buildings listed in
Exhibit A — Building List and Compensation and Fees, attached hereto and incorporated herein
for all purposes.

12, ScoPE OF WORK. (a) Contractor shall maintain all elevators under this Contract in
optimal operating condition. Contractor shall furnish all material, parts, labor, necessary tools,
lubricants and equipment to comply with all requirements of this Contract, as well as the latest
revisions of the American National Standards Institute/American Society of Mechanical
Engineers (hereinafter referred to as “ANSI/ASME”) 17.1 Safety Code for Elevators and
Escalators, International Mechanical Code, National Electrical Code, Occupational Safety and
Health Administration (hereinafter referred to as “OSHA”) requirements, the Americans with
Disabilities Act Accessibility Guidelines, as well the manufacturer’s standard recommended
service and repair. Contractor shall be responsible for all costs associated with such services as
further described in Exhibit A — Building List and Compensation and Fees. All service records,
maintenance records or other records that result from work performed under this Contract
become property of TFC, and shall be stored at each building. Most services are to be performed
during regular business hours which are considered to be between 7:00a.m. and 6:00p.m.,
Monday through Friday, excluding holidays in which all State agencies are closed as listed on
Exhibit B — State Holiday Schedule FY 2020 - 2021 attached hereto and incorporated herein by
reference for all purposes. However, there will be occasional operations requiring work in the
buildings after normal business hours. Contractor is expected to maintain an “on call” contact
for emergency responses twenty four (24) hours per day, seven (7) days per week, three hundred
sixty five (365) days per year. All repairs must be completed and elevator equipment returned to
service within the timeframe agreed upon by the Contract Administrator, as defined in Section
1.16 below, and Contractor, unless the Contractor has received prior written approval from
Contract Administrator for additional time.

(b) In accordance with the approved PM Checklist, as defined in Section 1.06
of this Contract, Contractor shall as specified in Exhibit A — Building List and Compensation
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and Fees of this Contract, systematically examine, adjust, lubricate as required and if necessary,
repair or replace the following elevator equipment: machine, worm gear, gear, thrust bearings,
drive sheaves, drive sheave shaft bearings, brake pulleys, brake coils, brake contacts, linings and
component parts, motor and motor generators, motor windings, rotating elements, commutators,
brushes, brush holders and bearings, controllers, selector and dispatching equipment relays, solid
state components, resistors, condensers, transformers, contacts, leads, dashpots, timing devices,
computer devices, solid state PC boards, selector cables or tape and mechanical and electrical
driving equipment, governors, governor sheaves and shaft assemblies, bearings, contacts and
governor jaws, deflector or secondary sheaves, bearings, car and counterweight buffers, car and
counterweight guide rails, top and bottom limit switches, governor tension sheave assemblies,
compensating sheave assemblies, counterweight and counterweight guide shoes including rollers
or gibbs, hoist way door interlocks, hoist way door hangers, operators (including door operators),
car door hangers, car door contacts, door light ray devices, load weighting equipment, car frames,
car safety mechanisms, platforms, wood platform flooring, car door sills, emergency phones, cab
light fixtures and bulbs, cab emergency light fixtures, cab fans and fan motors, elevator car guide
shoes, gibbs and rollers, plunger packings, exposed piping, hydraulic fluid tanks, hydraulic fluid
oil as needed in plunger electric elevator equipment, and any other elevator equipment not
specifically excluded.

() In addition to the above, Contractor shall, except when specified otherwise
in Exhibit A — Building List and Compensation and Fees of this Contract, complete the following

services:

(i)  clean machine rooms, car tops and pits;

(i) ride each elevator;

(iii) check and replace all burned out indicator lights, car top lights, and
elevator pit lights;

(iv) check for properleveling;

(v)  check the operation of each elevator phone and verify proper
recordings with dispatch;

(vi) note any unusual elevator operation in the Service Log Book, as
defined in Section 1.06 below and immediately notify the Contract Administrator per Section
1.16;

(vii) complete and sign the PM Checklist, as defined in Section 1.06
below, and the Service Log Book, as defined in Section 1.06 below; and

(viii) no later than 4:30 p.m. on the last State business day of each week,
provide a written report to the Contract Administrator, which all units that are then out of
operation, along with the status of repairs and expected time and date for returning the unit to
operation.
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(d)  Contractor shall provide the following additional services list below.

(i)  Asnecessary, Contractor shall examine all safety devices,
governors, and timely conduct or have conducted, all annual, no-load, and full-load test and
certifications in accordance with the ANSI/ASME 17.1, latest edition as amended, and/or the
Texas Department of Licensing and Regulation (hereinafter referred to as “TDLR”). Any fee
imposed by TDLR as a result of a failure to perform any inspection no later than the first
anniversary date following the prior inspection of the same unit will be paid by Contractor. Any
other tests deemed advisable by TFC shall be performed to ascertain that all elevators covered by
this Contract are maintained in a satisfactory and safe operating condition and be kept capable of
providing their initial maximum capacity, speed, and performance. Contractor shall furnish a
copy of all test reports to the Contract Administrator, within seven (7) days of completion of each
test. Some testing may need to be conducted after hours at no additional charge. Contractor shall
complete all repairs and correct all safety violations noted during each test within thirty (30) days
following the date on which the test was performed, unless Contractor receives written
permission from the Contract Administrator that providesotherwise.

(i))  Contractor shall replace all wire ropes, as necessary, to maintain an
adequate factor of safety as per ANSI/ASME 17.1, latest edition as amended. Equalize the
tension on all hoisting ropes, replace conductor cables, hoistway, and machine room elevator
wiring, as necessary.

(iii) Contractor shall maintain the rated speed in feet per minute and
performance time, including acceleration and retardation, as designed and installed by the
manufacturer of the equipment, and make the necessary adjustments to maintain the door
opening and closing time within limits of applicablecodes.

(iv)  Annually, Contractor shall assist TFC Fire Controls and their
Contractor to perform fire recall tests as part of this Contract on each elevator. Scheduling will be
set by Contract Administrator and TFC Fire Controls. Fire recall tests must be performed after
hours or on weekends.

(e) Preventative maintenance and cleaning of hydraulic elevators, including
but not limited to, cartops, pits, selector tape, door linkage arms, door operator equipment,
elevator machine room, etc., and certain other elevator equipment shall be performed monthly.

® An annual safety test shall be performed on all hydraulic elevators under
this Contract in accordance with the ANSI/ASME 17.1, latest edition as amended, and a copy of
the report shall be furnished to TFC within seven (7) days of completion. If an oil leak develops
in the buried piping or jack cylinder, Contractor shall perform all necessary tests to determine the
location of the leak and advise TFC in writing.

(g)  All annual and full-load test inspection and certification as required by the
TDLR shall be performed as a part of this Contract. Fees imposed by TDLR to perform such
inspections shall be paid by TFC; however, any fee imposed by TDLR as a result of a failure to
perform any inspection no later than the first anniversary date following the prior inspection of
the same unit will be paid by Contractor.
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(h) All work performed under this Contract is subject to inspection by TFC or
a specialist designated by TFC at any time to ensure compliance with all terms and conditions of
this Contract. This Contract calls for a joint inspection of all equipment two (2) times a year by
The Contract Administrator, and the representative of Contractor. A record of necessary
corrections identified during either TFC's inspection or during a joint inspection, shall be made
by the Contractor and all such corrections shall be completed within sixty (60) days of the
inspection. Subject to Section 3.02, payment may be withheld by TFC after the sixty (60) day
period on any elevator for which corrections have not been made. Inspections are to be made at
the discretion of the Contract Administrator.

13.  STEEL PARTS CABINETS AND WIRING DIAGRAMS. Contractor shall maintain
existing metal safety storage cabinets for the orderly storage of replacement parts in the machine
room, including, but not limited to, contacts, coils, leads and generator brushes, lights, lubricants,
wiping cloths, and other minor parts, and original wiring diagrams, where applicable, with
the latest changes for each elevator, in order to adequately respond to Service Calls, as

defined in Section 1.07 below, or Callback service, as defined in Section 1.09 below.
Contractor shall furnish wiring diagrams, when revised, to be displayed in the machine room(s)
for easy reference, which will become part of the elevator equipment. All drawings, diagrams
and amendments thereto, shall remain the property of TFC.

14.  JoB MATERIAL INVENTORY. Contractor shall maintain a supply of contacts, coils, leads
and generator brushes, lights, lubricants, wiping cloths, and other minor parts in each elevator
machine room for the performance of routine and preventative maintenance and shall furnish a
copy of all applicable material safety data sheets to TFC. The Contract Administrator may
require Contractor stock a specific tool or part. The costs of these parts shall be the responsibility
of Contractor.

15.  SPARE PARTS INVENTORY. Contractor shall maintain a supply of replacement parts in
local warehouse inventory. This inventory shall include but shall not be limited to: generator
rotating elements, door operator motors, brake magnets, generator and motor brushes, controller
switch contacts, selector switch contacts, solid state components, selector tape or cables, door
hangers, rollers, hoist way limit switches, and other similar parts. Any parts not warehoused in
Austin, Texas must be available for shipment to arrive in Austin, Texas within twenty-four (24)
hours of failure of the part. Contractor may be required to submit to TFC an inventory of parts
warehoused locally and in other cities prior to award of this Contract and at any time during the
duration of this Contract. TFC or its designated representative may visit warehouse locations
during normal working hours to verify the inventory submitted. Replacement parts shall be
Original Equipment Manufacturer (OEM) or equivalent and shall meet OEM specifications.

16.  PREVENTATIVE MAINTENANCE PROGRAM. Contractor shall establish and execute a
preventative maintenance schedule and program (“PM Program™). Contractor shall submit a
copy of the proposed PM Program to the Contract Administrator for TFC approval. This PM
Program shall include a preventative maintenance checklist (hereinafter referred to as “PM
Checklist™), as described in this Section, for each elevator at each location; and, a bound service
log book (hereinafter referred to as “Service Log Book™), as defined in this Section below, for
each machine room. The PM Checklist and Service Log Book shall be permanently maintained
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in each machine room and shall become the property of TFC. Once approved by the Contract
Administrator, the PM Program, all PM Checklists, and all Log Books shall be incorporated by
reference as part of this Contract.

(a) The PM Checklist shall contain the following information: name of
building, elevator type(s), elevator number, elevator serial number, specific items of
maintenance, frequency for each maintenance item, date maintenance performed, and initials of
the Service Mechanic, as described in Sections 1.11 and 4.01 below.

(b) The Service Log Book shall contain the following information: name of
the building, elevator type(s), serial number of each elevator served by that machine room, and
space for the mechanic to record each visit to the machine room. An entry is required for each
visit to the machine room which shall include the following: name and signature of the Service
Mechanic further defined in Section 1.11, the date, the time and the duration of the visit, the
preventative maintenance performed (mechanic may reference portion of the PM Checklist
performed), any specific information regarding malfunctions encountered including corrective
action taken and parts replaced, general comments regarding the condition of the equipment and
machine room, and items which may require special attention on future visits and should reflect

statements on Service Tickets. The Contract Administrator may also make entries in the Service
Log Book.

(c) Contractor shall furnish TFC with a written Preventative Maintenance
Ticket for every visit, no later than 5:00 p.m. on the day following the visit. A consolidated
Preventative Maintenance Report is to be furnished electronically to TFC on the first Friday of
each month, no later than the close of business, documenting all Preventative Maintenance for
the previous month to the Contract Administrator. Subject to Section 3.02 of this Contract, TFC
may withhold payment from Contractor if scheduled preventative maintenance is not performed
on any unit and/or reports are not submitted asspecified.

L7 SERVICE CALL. For the purpose of evaluating performance under this Contract, a
“Service Call” is defined as any malfunction of an elevator caused by failure of any part or
component to function fully in accordance with manufacturer’s specifications. Contractor shall
respond to Service Calls on-site within thirty (30) minutes or less during normal working hours,
if deemed necessary by the Contract Administrator, and no more than forty-five (45) minutes
outside of normal working hours. Contractor shall maintain a complete, orderly written report of
all repairs. These “Service Call Reports” shall indicate the time, day, name of Service Mechanic
defined below, deficiency reported, and corrective measures taken to eliminate all deficiencies.
For all Service Calls outside of regular business hours (i.e. outside of the hours between
7:00a.m. and 6:00 p.m.), the Service Mechanic working the Service Call shall notify TFC, via
TFC's 24/7 operations line, of the Service Mechanic's arrival at the site, and again at the time of
the Service Mechanic's departure from the site. When the Service Mechanic notifies TFC of his
departure from the site, he shall also provide a brief oral summary to the TFC operations staff on
the 24/7 line of the deficiency identified during the Service Call and steps taken to address the
deficiency. Contractor shall furnish TFC with a written Service Call Report for every Service
Call, both those inside and outside of regular business hours, no later than 5:00 p.m. on the day
following the Service Call. A consolidated Service Call Report is to be furnished electronically to
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TFC on the first Friday of each month, no later than the close of business, documenting all
Service Calls for the previous month.

1.8. MAINTENANCE AND DELIVERY RELEASES. (a) TFC may, from time to time, request
Contractor through a Service Call to complete additional services. Such requests for services
shall be documented through a separate document (hereinafter referred to as a “Delivery
Release). Such Delivery Releases shall be subject to the terms and conditions set forth in this
Contract and shall include a description of the scope of services, schedule and term, and
compensation specific to the Delivery Release which shall be negotiated at the time of such
Delivery Release. Any work completed by Contractor without a Delivery Release will not be
paid for by TFC.

(b)  Contractor understands and agrees that no guaranteed minimum number of
Delivery Releases will arise from this Contract.

(¢)  Upon receipt of a Delivery Release, Contractor shall respond to the TFC
Contract Administrator on-site within twenty-four (24) hours. Contractor shall perform all work
under a Delivery Release within the timeframe agreed upon; if Contractor cannot perform the
work within timeframe stated, Contractor may be subject to liquidated damages up to twenty
percent (20%) of total cost of the DeliveryRelease.

(d)  Contractor shall check in and out with the TFC Contract Administrator to
ensure that the Contract Administrator or his/her designated representative logs the
commencement and completion times for the “Service Ticket” for the services performed under a
Delivery Release. Contractor shall provide the following information on the Service Ticket:

(1)  building name;

(i)  floor number;

(iii) TFC work order number;

(iv) number of hours worked; and,

(v)  narrative description of the completed services.

L9. CALLBACK. (a) For the purpose of evaluating performance under this Contract, a
“Callback” is defined as a service call that requires the Service Mechanic, as defined in Section
1.11 of this Contract, to return to perform a previously performed service due to the Service
Mechanic’s inability, negligence or lack of knowledge to correct a deficiency. Contractor shall
respond to a Callback during normal working hours, as defined in Section 2.02 of this Contract,
and also during any overtime hours. All calls shall be answered on-site in thirty (30) minutes or
less during regular working hours and not more than forty-five (45) minutes outside of regular
working hours. If a call is not answered in the specified time, TFC may engage a third party to
answer the call and charge the cost of the repairs to Contractor.

Page 7 of 46




DocuSign Envelope |D: D23A17B0-BB36-4083-9AE1-0925DF6399AA

TFC Contract No. 20-008-000
EMR Elevator, Inc.
RFP No. 303-9-00842

(b) Contractor is to perform Callback Service at no additional cost to TFC,
regardless of whether the work is performed during normal working hours or overtime hours.
Contractor shall maintain a complete, orderly written report of all Callbacks. These “Callback
Reports” shall indicate the time, day, name of Service Mechanic, deficiency reported, and
corrective measures taken to eliminate all deficiencies. A Callback Report is to be furnished to
TFC as soon as the service is provided. A consolidated Callback Report is to be furnished
electronically to TFC on the first Friday of each month, no later than the close of business,
documenting all Callbacks for the previous month.

1.10. CONTRACTOR SUPERVISION. Contractor shall designate a supervisor who shall visit all
selected job sites at least monthly as requested by the Contract Administrator. At each visit,
Contractor's supervisor shall ride each car and inspect each elevator machine room at the job site
visited. The visit shall be documented in the Log Book and shall require all applicable entries as
required for visits by the Service Mechanic, defined below. Contractor's supervisor shall contact
the TFC prior to each visit.

1.11.  SERVICE MECHANIC. (a) "Service Mechanic" shall mean individuals with qualifications
as set forth in Section 4.01 of this Contract, to support elevators in separate locations as follows:

(i) aminimum of two (2) Service Mechanics exclusively for Capital
Complex elevators, and,

(i) aminimum of two (2) Service Mechanic exclusively for the
North Austin Complex elevators.

(iii) Texas School for the Deaf, Texas School for the Blind and
Visually Impaired and TCEQ Park 35 Complex elevators do not require dedicated Service
Mechanics.

(b) Upon entering and leaving a job site each day, the Service Mechanics shall
report to the Contract Administrator or TFC at 512-463-3600. When an elevator is taken out of
service, when that elevator is returned to service, and after each Service Call and/or Callback, the
Service Mechanic shall notify the Contract Administrator.

() The Service Mechanic’s work shall include, but not be limited to
preventative maintenance, minor adjustments, answering trouble calls, minor repairs, and
retrieval of objects which have fallen into elevator pits.

1.12.  ELEVATORS OUT OF SERVICE. Any time an elevator is taken out of service by the
Contractor, a printed (8 1/2" x 11") OUT OF SERVICE sign shall be placed on each elevator hall
door.

1.13.  MAJOR REPAIRS. “Major Repairs” shall be defined as all hoist cable shortening or
replacements, annual and five-year safety tests, and all other repairs that exceed four (4) man
hours. Major Repairs shall be performed by a service crew. All Major Repairs shall be
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completed, and an elevator returned to service within seventy two (72) hours of the time the
elevator fails or is taken out of service, unless Contractor has received prior written approval for
additional time. To receive a time extension, Contractor shall submit a request to the Contract
Administrator in writing, for approval. The Contract Administrator may request any additional
information deemed necessary to make a decision regarding the requested time extension.
Contractor shall man all Major Repair jobs twenty-four (24) hours per day, seven (7) days
per week until the elevator is returned toservice, as deemed necessary by the Contract
Administrator.

1.14.  ELEVATORS UNDER CONSTRUCTION. FElevators which are currently under construction
may be included in the Contract with the anticipated date of addition to the Contract, as set forth
in Exhibit A — Building List and Compensation and Fees. TFC will notify Contractor thirty (30)
days prior to the date each elevator is to be added to the Contract. All other terms and conditions
of this Contract will apply. Elevators may also be deleted from this Contract. For example, when
major remodeling is conducted the elevators would become the responsibility of the remodeling
general contractor. Plans and specifications for new or renovated elevators will be made
available.

1.15.  EXCLUSIONS. The following item list enumerates the only items that are excluded from
Contractor’s responsibility under this Contract: car enclosures, floor coverings, door panels,
plenum chambers, hung ceilings, light diffusers, handrails, mirrors, carpets, hoistway enclosures,
hoistway gates, doors, frames, sills, underground piping, and jack casing. Work performed that is
not associated with maintenance requirements, but is the result of abuse, physical damage, or
other similar action, is excluded from this Contract. The elevator will be placed out of service
until the Contract Administrator inspects the damages and authorizes the work to be completed.
The burden of proof that an item is excluded, or cause of elevator malfunction was due to the any
of the above situations shall be on Contractor. All charges for repair services not covered by the
Contract shall be restricted to labor and material only. The hourly rate quoted in Exhibit A —
Building List and Compensation and Fees may be charged. If overtime is required, no more than
rates quoted in Exhibit A — Building List and Compensation and Fees may be charged. There
shall be no additional labor charge for any Service Mechanic already provided for by this
Contract.

1.16. CONTRACTADMINISTRATOR. (&) TFC shall designate a “Contract Administrator” for
this Contract who will serve as the point of contact between TFC and Contractor. The
instructions of the Contract Administrator and/or the Contract Administrator’s designated
representative (hereinafter collectively the “Contract Administrator™) are to be strictly and
promptly followed by Contractor at all times. The Contract Administrator is to have free access
to Contractor’s supplies, equipment, and work product at all times for inspection and audit.
Contractor is to afford the Contract Administrator all necessary assistance during those
inspections and/or audits. The Contract Administrator will decide any and all questions that may
arise as to the quality and acceptability of work performed, and as to the manner of performance
and rate of progress of the work. The Contract Administrator will determine the amount of work
performed and materials furnished which are to be paid under this Contract. Failure of the
Contract Administrator during the progress of the Contract, to: (i.) discover or reject
unacceptable work; (ii.) discover work not in accordance with the Contract; or, (iii.) failure to
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exercise any remedies in connection therewith, shall not be deemed an acceptance thereof, nor a
waiver, of TFC’s right to full performance of the Contract.

(b) Contractor agrees to conduct all of its services under this Contract by and
through appropriate communications with the Contract Administrator. No work, installation or
other services shall be undertaken by Contractor except with the prior written direction of the
Contract Administrator. Contractor understands and agrees that work, installation or any other
service performed without the prior written direction of the Contract Administrator is work
outside the scope of this Contract and shall be performed exclusively at Contractor's risk and
Oown expense.

1.17.  CONTRACTOR ACCESS. Access routes, entrance gates or doors, parking and storage
areas, and other necessary Contactor access, along with any imposed time limitations shall be
designated by the Contract Administrator. Contractor shall conduct operations in strict
observation of the access routes and other areas established. Under no circumstances shall any
of Contractor's personnel, vehicles, or equipment enter or move upon any area not authorized by
the Contract Administrator for access by Contractor.

1.18.  EXISTING UTILITIES AND STRUCTURES. Contractor shall adequately protect the work,
TFC’s property, adjacent property and the public. In the event of damage to facilities as a result
of Contractor’s operations, Contractor shall take immediate steps to notify the Contract
Administrator and subsequently repair or restore all services to the satisfactory approval of the
Contract Administrator. Further, Contractor shall engage any additional outside services which
may be necessary to facilitate repairs until services are restored. All costs involved in making
repairs and restoring disrupted services shall be at the expense of Contractor, and Contractor
shall be fully responsible for any and all claims resulting from the damage. The Contract
Administrator may elect to perform such repairs and deduct the cost of such repairs,
replacements, and outside services from amounts due to Contractor. Upon the approval of the
Contract Administrator, Contractor shall have the right to utilize air, water, gas, steam,
electricity, and similar items of expense from existing outlets on TFC’s property.

1.19.  STORAGE/WASTE REMOVAL. Contractor will be allowed to store materials and
equipment in performance of this Contract, other than that required under Sections 1.3, 1.4 and
1.5 of this Contract, only if space is available in each building. Storage space will be arranged
through the Contract Administrator. Contractor shall keep the premises clean on a continual
basis, and no trash or debris will be permitted to accumulate in work areas. Contractor shall be
responsible for removal and disposal of all waste packaging material associated with this
Contract including, if applicable, the rental of a waste receptacle. If needed, site placement of the
waste receptacle shall be approved by the Contract Administrator.

120.  CHEMICALS. Contractors and subcontractors shall provide TFC Risk Management
Program (hereinafter referred to as “Risk Management”) personnel a legible Material Safety Data
Sheet (hereinafter referred to as “MSDS”) on all chemicals used or brought onto TFC controlled
property. MSDS’s shall be submitted to Risk Management personnel prior to the start of work.

121.  SECURITY AND IDENTIFICATION. Contractor shall abide by all procedures and rules as
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conveyed by the Contract Administrator regarding security requirements of the building where
work is to be performed. All Contractor and any subcontractor personnel must wear uniform
clothing to identify the company for which they work. Shorts and/or muscle shirts shall not be
worn at any time.

122, DISPOSAL OF SALVAGEABLE ITEMS. The Contract Administrator shall mark and/or
otherwise inform Contractor of any material that will be salvaged by TFC. Disposal may include
depositing in a central location for salvage by TFC or delivery to TFC's warehouse located at
6506 Bolm Road, Austin, Texas or such other location as determined by the Contract
Administrator.

123.  SMOKING. All TFC facilities where work is to be performed are nonsmoking buildings.
Contractor’s employees are prohibited from smoking in all areas except in areas designated for
smoking.

124.  EXAMINATION OF PREMISES. Contractor shall be held to have examined all facilities in
which the work will take place and to be familiar with the conditions under which the work will
be accomplished. Contractor shall inspect existing conditions prior to commencing work,
including elements subject to damage or movement during the performance of services under this
Contract.

IL TERM.

2.1 CONTRACT AWARD. (a) This Contract shall be effective as of September 1, 2019 and
shall expire on August 31, 2021, unless extended by the parties by amendment to this Contract or
terminated earlier, as provided in Section 2.03 below. This Contract may be renewed for one (1)
additional two (2) year period, provided that renewal is executed in writing prior to expiration of
the current contract term. Any renewals shall be at the same terms and conditions, plus any
approved changes.

(b) Notwithstanding the termination or expiration of this Contract, the
provisions of this Contract regarding confidentiality, indemnification, transition, records right to
audit and independent audit, property rights, dispute resolution, invoice and fees verification, and
default shall survive the termination or expiration dates of this Contract.

22. WORKING HOURS. Contract work shall be performed during normal working hours of
7:00 a.m. — 6:00 p.m., Monday through Friday. Contract work may also be performed at hours
other than normal business hours, at the direction of the Contract Administrator, in order to meet
required schedules.

23. TERMINATION. (a) Termination with Default. TFC may terminate this Contract

" immediately for default by providing written notice to Contractor of such termination if the
Contractor fails to execute the work properly, performs work in an unsatisfactory manner, or fails
to perform any provision of the Contract. In the event of abandonment or default, Contractor will
be responsible for paying damages to TFC, including but not limited to, the cost to re-solicit this
Contract and any consequential damages to the State of Texas or TFC resulting from
Contractor’s non-performance. The defaulting Contractor will not be considered in the re-
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solicitation and may not be considered in future solicitations for the same type of work, unless
the scope of work is significantly changed.

(b) Termination without Default. TFC mays, at its sole option and discretion,
terminate this Contract at any time, for any reason whatsoever, in whole or in part, by giving
written notice (hereinafter referred to as the "Notice of Termination") to Contractor at leastthirty
(30) days prior to the effective date of termination or reduction in the scope of work. In the event
of termination by TFC under this subsection, Contractor shall be governed by the terms and
conditions, and shall perform the acts outlined in the following Section 2.03(¢c)

() Implementation of Termination. Contractor shall terminate all work under
the Contract to the extent and on the date specified in the Notice of Termination and until such
date shall, to the extent stated in the Notice of Termination, do such work as may be necessary
and be compensated only for such work as may be necessary as determined by the Contract
Administrator to preserve the work in progress and to protect materials, buildings, and
equipment. In the event of termination by TFC, TFC shall pay Contractor for all work
satisfactorily performed up to the effective date of termination or reduction in the scope of work
in accordance with the prices included in the scope of work.

(d) Termination by Contractor. Contractor may terminate the Contract upon
providing sixty (60) days written notice to TFC. In the event of termination by Contractor,
Contractor shall be governed by the terms and conditions of this Contract and shall perform the
acts outlined in Section 2.03(c) above. Contractor will be held responsible for additional cost
incurred from the termination of this Contract.

24. UNSATISFACTORY PERFORMANCE. TFC may consider the following levels of
performance by Contractor as unsatisfactory. An unsatisfactory performance determination is not
limited to the following:

(i)  more than two (2) service Callbacks to provide elevator
maintenance services within thirty (30) calendar days;

(i)  more than two (2) instances within one (1) calendar year of
Contractor personnel assigned to an authorized Service Call not having the skill or knowledge to
perform the required service;

(iii) more than two (2) instances within one (1) calendar year of which
response time to a Service Call exceeds thirty (30) minutes or less during normal working hours
and no more than forty-five (45) minutes outside of normal workinghours;

(iv) more than two (2) instances within one (1) calendar year of which
response to an emergency Callback exceeds thirty (30) minutes or less during normal working
hours and no more than forty-five (45) minutes outside of normal workinghours;

(v) failure to complete Major Repairs within the times prescribed in
Section 1.13 of this Contract;
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(vi) failure to establish and adhere to the Preventative Maintenance
Schedule and site visits and documentation of same on the PM Checklist and Service log Book;

(vil) failure to timely complete and document required inspections and
correction of discrepancies found; '

(viii) failure to timely submit Service Call and Callback Reports and
certification of completed maintenance; and,

(xi) failure to maintain an adequate supply of parts included in Sections
1.05 and 1.06 of this Contract.

(x) failure to have supervisor perform monthly walkthroughs per
Section 1.10 of this Contract.

2.5.  CORRECTIVE ACTION PLAN. (a) If TFC identifies one or more instances of Contractor’s
unsatisfactory performance based on any of the circumstances set forth in Section 2.04 above or
otherwise based on Contractor’s obligations under this Contract, the Contract Administrator may
request a corrective action plan (“Corrective Action Plan”) from Contractor by notifying
Contractor in writing of the issue(s) which constitute unsatisfactory performance and direct
Contractor to provide a written Corrective Action Plan.

(b) Contractor shall deliver a Corrective Action Plan within ten (10) business
days of Contract Administrator’s notification, and such plan shall be subject to written approval
by the Contract Administrator. The Corrective Action Plan shall address how Contractor will
correct the instances of unsatisfactory performance identified by TFC, and provide that
Contractor shall, unless otherwise approved in advance by the Contract Administrator, complete
all actions set forth in the Corrective Action Plan no later than thirty (30) calendar days following
Contractor Administrator’s approval of the Plan.

(c) Failure to correct all identified elements of unsatisfactory performance
included in the notice requesting the Corrective Action Plan, within the time as set forth in this
paragraph, shall entitle TFC to avail itself of one or more of the following remedies at TFC’s sole
discretion:

(i) TFC’sremoval of one (1) or more Facilities from the scope of this
Contract; and/or,

(ii) TFC’s termination of this Contract.

(d) If Contractor is required to deliver and perform under more than one (1)
Corrective Action Plan within any period of twelve (12) continuous months during the term of
this Contract, and regardless of whether or not Contractor successfully completes such
Correction Action Plans, TFC may consider such conduct to amount to Contractor’s continuing
material nonperformance of services under this Contract. In such an event, TFC shall be entitled
to avail itself of one or more of the following remedies at TFC’s solediscretion:
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(i) TFC’sremoval of one or more Facilities from the scope of this
Contract;

(i)) TFC’s imposition of liquidated damages on Contractor in an
amount equal to ten percent (10%) of the amount of compensation otherwise payable by TFC to
Contractor under this Contract for work performed during the three (3) month period preceding
the date the most recently submitted Corrective Action Plan was approved by the Contract
Administrator; and/or,

(iii) TFC’s termination of this Contract.

2.6.  No LIABILITY UPON TERMINATION. Ifthis Contract is terminated for any reason, TFC
and the State of Texas shall not be liable to Contractor for any damages, claims, losses, or any
other amounts arising from or related to any such termination absent an award of damages
pursuant to Texas Government Code, Chapter2260.

III. CONSIDERATION.

3.1.  CONTRACT LiMIT AND FEES AND EXPENSES. (a) The total amount of this Contract shall
not exceed the sum of One Million Nine Hundred Fifty-One Thousand Five Hundred Eighty-Four
and No/100 Dollars ($1,951,584.00). This amount includes a Base Contract Amount for each of the
two (2) fiscal years of the Initial Term, and a not-to-exceed amount to cover any Additional
Services, as defined in Section 3.03, during the Initial Term, as set forth in Table 1 — Initial Term.

Table 1 — Initial Term

Base Contract Amount - Fiscal year (“FY”) 2020 (September 1, 2019 $885,480.00
through August 31, 2020)

Base Contract Amount - FY 2021 (September 1, 2020 through August $885,480.00
31,2021)

Additional Services — FY 2020 and FY 2021 $180,624.00
Total Contract Amount $1,951,584.00

(b) Pricing fees will be invoiced in accordance with Exhibit A — Building Tist
and Compensation and Fees, attached hereto and incorporated herein for all purposes. Any changes
to the not-to-exceed amount of this Contract or pricing fees set forth in Exhibit A — Building List
and Compensation and Fees, shall be submitted to TFC for review and shall be approved by
amendment to this Contract.

©) If, at any time during the term of this Contract, Contractor reduces the
comparable price of any article or service covered by the Contract to customers other than TFC,
the prices charged to TFC for such articles or services shall also be reduced proportionately.
Such reduction shall be effective at the same time and in the same manner as the reduction in
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price to customers other than TFC. In addition to invoicing at the reduced prices, Contractor shall
furnish promptly to TFC complete information regarding the reduction.

3.2. PAYMENTS To CONTRACTOR. (a) Payments to Contractor will be made on a monthly
basis and within thirty (30) days from receipt of a correct invoice or billing statement in
accordance with the Texas Government Code, Chapter 2251, Texas Prompt Payment Act. An
invoice is considered received on the date it is date stamped by TFC. Contractor will be paid for
completion of work accepted and approved by the Contract Administrator. For large projects,
partial payment may be allowed once per month on completed work with acceptance and
approval of the Contract Administrator.

(b) Contractor will be paid for work performed to the end of the preceding
month, provided that the work required to be performed under the Contract shall have been fully
and satisfactorily completed, accepted, and approved by TFC’s Contract Administrator.

(c) Contractor shall invoice TFC for work performed by vendor identification
number, building, Delivery Release number, if applicable, and purchase order number. Invoices
must include the purchase order number, the number of employees that worked on the job, the
number of hours, and a copy of the project service ticket. Additionally, invoices for any materials
purchased for each project must be provided. Address for submission is: Texas Facilities
Commission, Accounts Payable, P.O. Box 13047, Austin, Texas 78711-3047 or via email at
accountspayable(@tfc.state.tx. us.

3.3.  ADDITIONAL SERVICES AND ADJUSTMENTS. (a) “Additional Services” are those services
not included in Article I of this Contract which may be requested by TFC at any time for the
duration of this Contract. Upon request by TFC for Additional Services, Contractor shall prepare
and submit to TFC a proposal for such services requested. Additional Services will be charged at
th e rates set forth in Exhibit A — Building List and Compensation and Fees and shall be
documented by a Delivery Release.

(b) Additional Services may also include the addition of elevators for which
no unit price was included in Exhibit A — Building List and Compensation and Fees and may be
added to this Contract provided TFC and Contractor agree to a unit price. Prices for any
additional elevators shall be calculated by comparing such elevators to similar elevators included
in Exhibit A — Building List and Compensation and Fees. The addition of elevators shall be
documented by amendment to this Contract.

(c) At any time, TFC may adjust the Contract, in whole or in part, with thirty
(30) days’ notice to Contractor. An adjustment will be made when a service is no longer
required, or when warranty expires on new and renovated elevators for which prices have been
obtained in Exhibit A — Building List and Compensation and Fees. Adjustments shall be in
accordance with the unit prices quoted in Exhibit A — Building LList and Compensation and Fees
and shall be documented by amendment to this Contract.
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IV.  CONTRACTORPERSONNEL.

4.1. REQUIRED QUALIFICATIONS. At all times during the term of the Contract, Contractor
shall have available, under direct employment and supervision, the necessary qualified personnel,
organization and facility to properly fulfill all the terms and conditions of this Contract. In
addition, Contractor’s personnel shall demonstrate that they meet or exceed the following
qualifications:

(i)  managerial staff shall have five (5) years of experience managing
contracts and satisfactorily maintaining elevators of the type, grade and degree included in this
Contract;

(i)  All Service Mechanics assigned to perform services under this
Contract shall be trained and familiar with ANSI/ASME 17.1; and,

(iii) personnel and subcontractors who will be performing the services
required under this Contract shall have a minimum of four (4) years of experience in the
maintenance of elevator equipment with the same types and model numbers to the equipment
listed in Exhibit A - Building List and Compensation and Fees and Exhibit C — Elevator
Equipment Listing, attached hereto and incorporated herein for all purposes.

4.2. GENERAL AND CRIMINAL BACKGROUND CHECKS. (a) Contractor represents and
warrants that Contractor and Contractor’s employees have not been convicted of a felony
criminal offense, or that, if such a conviction has occurred, Contractor has fully advised TFC as
to the facts and circumstances surrounding the conviction.

(b) Contractor’s employees and subcontractors that will complete any work
on-site at a state-owned property may be subject to a criminal background check. Any expense
associated with such criminal background check shall be borne by Contractor. If requested by
TFC, a complete criminal background check shall be completed before any employee performs
services at the site and may be requested at any time thereafter. Criminal background checks
must be accomplished by the Texas Department of Public Safety (hereinafter referred to as
“DPS”), which includes fingerprint processing by an independent third-party company selected
by DPS. Upon receipt of the fingerprints of Contractor’s employees and/or subcontractors, DPS
or TFC, will adjudicate the results of the criminal background searches in accordance with the
criteria set forth in Exhibit D - Criminal Background Checks and Application Guidelines,
attached hereto and incorporated herein for all purposes.

43. REMOVAL OF PERSONNEL. TFC may request that the Contractor replace unsatisfactory
personnel, which request shall not be unreasonably denied.

44. CONTRACTOR ACCESS. Access routes, entrance gates or doors, parking and storage
areas, and other necessary Contactor access, along with any imposed time limitations shall be
designated by TFC’s Contract Administrator. Contractor shall conduct operations in strict
observation of the access routes and other areas established as described above. Under no
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circumstances shall any of Contractor's personnel, vehicles, or equipment enter or move upon
any area not authorized by TFC’s Contract Administrator for access by Contractor.

4.5. CONTRACTOR PARKING. Parking, for Contractor vehicles when performing work, must
be coordinated through the Contract Administrator. Contract Administrator will arrange parking
according to parking availability at the job site. Parking in close proximity to the project may not
be possible. Subcontractors may be required to utilize remote parking & carpooling when space
is not available.

4.6. CONTRACTOR SAFETY. (a) All Contractors and subcontractors conducting work for
TFC shall abide by all OSHA rules and regulations provided by the Department of Labor,
OSHA, Code of Federal Regulations, Chapter 29. Employees of Contractor and subcontractors
shall be trained in accordance with Chapter 29, Occupational Safety and Health Regulations
(hereinafter referred to as “OSHA™).

(b) Contractor and subcontractors shall inform the Contract Administrator of
their Hazardous Electrical Energy Control, Lockout/Tag-out Procedure. Contractor’s procedure
must meet or exceed TFC’s procedure as determined by the Contract Administrator.

() Work shall not be done on energized electrical circuits, components or
equipment. When de-energizing is impractical due to possible harm to personnel, equipment or
facility damage, negative onsite or offsite environmental impact, or business interruption
Contractor must follow OSHA requirements as detailed in OSHA Regulations 1910.331 — 1910.3

47. CONTRACTOR COOPERATION. (a) Contractor agrees to conduct all of its services under
this Contract by and through appropriate communications with the Contract Administrator. No
work, installation or other services shall be undertaken by Contractor except with the prior
written direction of the Contract Administrator.

(b) Contractor understands and agrees that work, installation or any other
service performed without the prior written direction of the Contract Administrator is work
outside the scope of this Contract and shall be performed exclusively at Contractor's risk.

(c) Contractor agrees to employ competent personnel meeting the
requirements outlined in the specifications, who shall be satisfactory to TFC. Personnel assigned
to perform services under this Contract may not be reassigned without the prior written approval
by the Contract Administrator. TFC may request that Contractor replace unsatisfactory
personnel, which request shall not be unreasonably denied.

(d) Contractor agrees to cooperate and coordinate its work with that of other
Contractors retained by owner. Upon discovery of an apparent conflict in the sequencing of
work with another Contractor, Contractor shall report the concern to the Contract Administrator
who will resolve the conflict.

4.8. E-VERIFY. (a) By entering into this Contract, Contractor certifies and ensures that it
utilizes and will continue to utilize, for the term of this Contract, the U.S. Department of
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Homeland Security’s E-Verify system, in accordance with the U.S. Department of Homeland
Security’s rules, to determine the eligibilityof:

(i)  all persons employed to perform duties within the State of Texas,
during the term of the Contract; and

(i)  all persons (including subcontractors) assigned by the Contractor to
perform work pursuant to the Contract, within the United States of America.

(b) Contractor shall provide, upon request of TFC and if available, an
electronic or hardcopy screenshot of the confirmation or tentative non-confirmation screen
containing the E-Verify case verification number for attachment to the Form I-9 for the three (3)
most recent hires that match the criteria above, by the Contractor, and Contractor’s
subcontractors, as proof that this provision is being followed. IF THIS CERTIFICATION IS
FALSELY MADE, THE CONTRACT MAY BE IMMEDIATELY TERMINATED, AT THE DISCRETION OF
TFC, AND AT NO FAULT TO TFC, WITH NO PRIOR NOTIFICATION, CONTRACTOR SHALL ALSO BE
RESPONSIBLE FOR THE COSTS OF ANY RE-SOLICITATION THAT TFC MUST UNDERTAKE TO
REPLACE THE TERMINATED CONTRACT.

() For persons not eligible for E-Verify screening, Contractor (including
subcontractors) shall provide, upon request by TFC, another form of documentation of proof of
eligibility to work in the United States of America.

4.9.  ABSENTEEISM AND VACATION. Contractor is responsible for moving staff, as needed, to
cover for vacancies, sick leave and vacations. Failure to provide sufficient employee staffing to
meet Contract requirements may result in TFC's determination that Contractor shall be required
to create and execute a Corrective Action Plan, in accordance with the terms of Section 2.05 of
this Contract. Contractor shall provide any and all relief personnel or overtime personnel, as
necessary, at no cost to TFC to ensure that the provisions of this Contract are performed.

4.10. INDEPENDENT CONTRACTOR. Itis understood and agreed by TFC and Contractor that
Contractor is retained as an independent contractor and in no event shall any employee hired by
Contractor be considered an employee of TFC.

V. STATE FUNDING.

5.1.  STATE FUNDING. (a) This Contract shall not be construed as creating any debt on behalf
of the State of Texas and/or TFC in violation of TEX. CONST. art. I1I, § 49. In compliance with
TEX. CONST. art. VIII, § 6, it is understood that all obligations of TFC hereunder are subject to the
availability of state funds. If such funds are not appropriated or become unavailable, this Contract
may be terminated. In that event, the parties shall be discharged from further obligations, subject to
the equitable settlement of their respective interests accrued up to the date of termination.

(b) Furthermore, any damages due under this Contract should not exceed the
amount of funds appropriated for payment under this Contract, but not yet paid to Contractor, for
the fiscal year budget in existence at the time of the breach; provided, however, the foregoing
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shall not be construed as a waiver of sovereign immunity.

V.  RECORDS, AUDIT, PROPRIETARY INFORMATION, ANDPUBLIC
DISCLOSURE.

6.1.  SUPPORTING DOCUMENTS, RETENTION; RIGHT TO AUDIT; INDEPENDENT AUDITS. (a)
Contractor shall maintain and retain supporting fiscal and any other documents relevant to
showing that any payments under this Contract were expended in accordance with the laws and
regulations of the State of Texas, including but not limited to, requirements of the Comptroller of
the State of Texas and the State Auditor. Contractor shall maintain all such documents and other
records relating to this Contract and the State’s property for a period of seven (7) years after the
date of submission of the final invoices or until a resolution of all billing questions, whichever is
later. Contractor shall make available at reasonable times and upon reasonable notice, and for
reasonable periods, all documents and other information related to the Contract. Contractor and
any subcontractors shall provide the State Auditor with any information that the State Auditor
deems relevant to any investigation or audit. Contractor must retain all work and other supporting
documents pertaining to this Contract, for purposes of inspecting, monitoring, auditing, or
evaluating by TFC and any authorized agency of the State of Texas, including an investigation or
audit by the State Auditor.

(b) Contractor shall cooperate with any authorized agents of the State of
Texas and shall provide them with prompt access to all of such State’s work as requested. The
acceptance of funds by Contractor or any other entity or person directly under this Contract, or
indirectly through a subcontract under this Contract, shall constitute acceptance of the authority
of the State Auditor to conduct an audit or investigation in connection with those funds.
Contractor acknowledges and understands that the acceptance of funds under this Contract shall
constitute consent to an audit by the State Auditor, Comptroller or other agency of the State
of Texas. Contractor shall ensure that this paragraph concerning the State’s authority to audit
funds received indirectly by subcontractors through Contractor and the requirement to cooperate
is included in any subcontract it awards. Furthermore, under the direction of the legislative audit
committee, an entity that is the subject of an audit or investigation by the State Auditor must
provide the State Auditor with access to any information the State Auditor considers relevant to
the investigation or audit.

6.2. CONFIDENTIALITY. Contractor shall keep confidential all information, in whatever form,
produced, prepared, observed or received by Contractor to the extent that such information is:

(i)  confidential by law;

(i) marked or designated “confidential”, or words to that effect, by
TFC; or

(iii) information that Contractor is otherwise required to keep
confidential by this Contract.

6.3. PuBLIC RECORDS. Notwithstanding any provisions of this Contract to the contrary,
Contractor understands that TFC will comply with the Texas Public Information Act, Texas
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Government Code, Chapter 552. If contacted by TFC, Contractor will cooperate with TFC in the
production of documents responsive to the request. Contractor agrees to provide the documents
responsive to the request in the format and within the time frame specified by TFC. Contractor
may request that TFC seek an opinion from the Office of the Texas Attorney General. However,
the final decision whether to seek a ruling from the Office of the Texas Attorney General will be
made by TFC in its sole discretion to comply with the legal requirements of the Texas Public
Information Act. Additionally, Contractor will notify TFC’s general counsel within twenty-four
(24) hours of receipt of any third-party requests for information written, produced, collected,
assembled, or maintained in connection with this Contract and/or any amendment to this
Contract. This Contract and/or any amendment to this Contract and all data and other information
generated or otherwise obtained in its performance is subject to the Texas Public Information
Act. Contractor agrees to maintain the confidentiality of information received from the State of
Texas during the performance of this Contract, including information which discloses
confidential personal information particularly, but not limited to, social security numbers.
Furthermore, Contractor is required to make any information created or exchanged with the State
pursuant to this Contract, and not otherwise excepted from disclosure under the Texas Public
Information Act, available in a format that is accessible by the public as specified by TFC at no
additional charge to the State.

6.4.  PUBLIC DISCLOSURE. No public disclosures or news releases pertaining to this Contract
shall be made without prior written approval of TFC. '”

VII. CONTRACATOR’S RESPONSIBILITIES AND WARRANTIES.

71. CONTRACTOR RESPONSIBILITIES. Contractor shall be responsible for damage to TFC’s
equipment, and/or the workplace and its contents, by its works, its negligence in work, its
personnel, or its equipment by Contractor’s staff or subcontractors. Contractor shall be
responsible and liable for the safety, injury, and health of its working personnel while its
employees are performing work for TFC.

72. PERFORMANCE STANDARDS. All work performed under this Contract shall be in
accordance with applicable terms and conditions of this Contract and shall comply with all
federal, state, and local laws and rules relating to elevator maintenance services.

73. WARRANTY ON SAFETY AND HEALTH REQUIREMENTS. Contractor shall procure, at
Contractor’s expense, all necessary and required licenses and permits necessary for the
performance of this Contract. Contractor represents and warrants that the services provided under
this Contract comply with all applicable federal health and safety standards, including but not
limited to, OSHA, the International Building Code, the International Mechanical Code, the
National Fire Protection Association and all Texas health and safety standards. All electrical
items must also bear the appropriate listings and certification from the Underwriters Laboratories
Inc., Factory Mutual Research Corporation or National Electrical Manufacturers Association.

74. PERFORMANCE WARRANTY. All work performed under this Contract shall be in
accordance with applicable terms and conditions of this Contract and of local codes and
ordinances and any other authority having lawful jurisdiction. Work performed under this
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Contract shall meet all applicable requirements of the latest revision of the ANSI/ASME 17.1
Safety Code for Elevators and Escalators, International Mechanical Code, National Electrical
Code, OSHA requirements, the Americans with Disabilities Act Accessibility Guidelines, as well
as the manufacturer’s standard recommendation manual for service and repair. Contractor shall
guarantee all work included in the Contract against any defects in workmanship and shall
satisfactorily correct, at no cost to TFC, any such defect that may become apparent within a
period of one (1) year after completion of work. The warranty period shall commence upon the
date of acceptance by TFC.

7.5.  MATERIAL WARRANTY. All material and equipment furnished under this Contract is
guaranteed by Contractor to be in compliance with this Contract, fit and sufficient for the
purpose intended, new and free from defects. Materials furnished under this Contract shall be the
latest improved models in current production, as offered to commercial trade, and shall be of
quality material. USED, SHOPWORN, DEMONSTRATOR, PROTOTYPE,
RECONDITIONED, OR DISCONTINUED MODELS OR MATERIAL ARE NOT
ACCEPTABLE. The warranty period for Contractor-provided materials shall be for a period of
one (1) year after completion of the installation or within the manufacturer’s warranty, whichever
is longer. The warranty period shall commence upon date of acceptance by TFC. Contractor shall
provide the Contract Administrator with all manufacturers’ warranty documents within five (5)
business days of completion of each project.

7.6.  NoO LITIGATION WARRANTY. Contractor represents and warrants that it is not a party to
or otherwise substantively involved in any matter involving litigation, or any administrative or
regulatory proceeding, which, if decided adversely to Contractor's interests, could be reasonably
expected to adversely affect Contractor's ability to fully and timely perform all of its obligations
under this Contract. Contractor agrees that in the event any action, event or circumstance occurs,
that could be reasonably expected to adversely affect Contractor’s ability to fully and timely
perform all of its obligations under this Contract, Contractor shall provide written notice to TFC
of such action, event or circumstance, and shall continue to update TFC in writing every thirty
(30) days thereafter of the status of the action, event or circumstance, until otherwise directed by
TFC.

VIII. BONDS, INSURANCE, INDEMNIFICATION AND LEGAL OBLIGATIONS.
8.1. BONDS.

(a) Payment and Performance Bonds. Prior to commencement of work under a
Delivery Release under this Contract, Contractor is required to tender payment and performance
bonds to TFC, as required by Texas Government Code, Chapter 2253, when the following
circumstances apply:

(i) A performance bond is required if a Delivery Release under this
Contract is in an amount in excess of $100,000.00. The performance bond is solely for the
protection of TFC. The performance bond is to be for the sum of a Delivery Release of
$100,000.00 or more, to guarantee the faithful performance of the work in accordance with the
Contract. The performance bond shall be effective through Contractor’s warranty period. When
submitting a proposal for services as requested by the Contract Administrator. Contractor shall
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provide documentation for the cost of the performance bond.

(i) A payment bond is required if a Delivery Release under this
Contract is in an amount in excess of $25,000.00. The payment bond is to be for the sum of a
Delivery Release in excess of $25,000.00 and is payable to TFC solely for the protection and use
of payment bond beneficiaries who have a direct contractual relationship with Contractor or a
subcontractor. When submitting a proposal for services as requested by the TFC Contract
Administrator, Contractor shall provide documentation for the cost of the payment bond.

(b) Each bond shall be executed by a corporate surety or sureties authorized to
do business in the State of Texas and acceptable to TFC, on TFC’s form, attached hereto and
incorporated herein as Exhibit E — Payment and Performance Bond [Forms], and in compliance
with the relevant provisions of the Texas Insurance Code. If any bond is for more than ten (10)
percent of the surety’s capital and surplus, TFC may require certification that the company has
reinsured the excess portion with one or more reinsurers authorized to do business in the State. A
reinsurer may not reinsure for more than ten (10) percent of its capital and surplus. If a surety
upon a bond loses its authority to do business in the State, Contractor shall, within thirty (30)
days after such loss, furnish a replacement bond at no added cost to TFC.

(c) Each bond shall be accompanied by a valid power of attorney (issued by
the surety company and attached, signed and sealed with the corporate embosses seal, to the
bond) authorizing the attorney in fact who signs the bond to commit the company to the terms of
the bond, and stating any limit in the amount for which the attorney can issue a single bond.

(d) The process of requiring and accepting bonds and making claims
thereunder shall be conducted in compliance with Texas Government Code, Chapter 2253. IF
FOR ANY REASON A STATUTORY PAYMENT OF PERFORMANCE BOND IS NOT HONORED BY THE
SURETY, CONTRACTOR SHALL FULLY INDEMNIFY AND HOLD OWNER HARMLESS OF AND FROM
ANY COSTS, LLOSSES, OBLIGATIONS OR LIABILITIES IT INCURS AS A RESULT.

(e) TFC shall furnish certified copies of the payment bond and the related
Contract to any qualified person seeking copies who complies with Texas Government Code,
Section 2253.026.

® Claims on payment bonds must be sent directly to Contractor and its
surety in accordance with Texas Government Code, Section 2253.041. All payment bond
claimants are cautioned that no lien exists on the funds unpaid to Contractor on such Contract,
and that reliance on notices sent to TFC may result in loss of their rights against Contractor
and/or its surety. TFC is not responsible in any manner to a claimant for collection of unpaid
bills and accepts no such responsibility because of any representation by any agent or employee.

(2) The rights of subcontractors regarding payment are governed by Texas
Property Code, Sections 53.231-53.239 when the value of a Delivery Release is less than
$25,000.00. These provisions set out the requirements for filing a valid lien on funds unpaid to
Contractor as of the time of filing the claim, actions necessary to release the lien and satisfaction
of such claim.

(h) Sureties shall be listed on the US Department of the Treasury’s Listing
Approved Sureties stating companies holding Certificates of Authority as acceptable sureties on
federal bonds and acceptable reinsuring companies (Department Circular 570).
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8.2.  INSURANCE. (a) Prior to the commencement of work under this Contract, Contractor
agrees to carry and maintain insurance in the following types and amounts for the duration of this
Contract, to furnish certificates of insurance including corresponding policy endorsements, and
make available, at no cost to TFC, copies of policy declaration pages and policy endorsements as
evidence thereof:

(b) Workers’ Compensation and Employers’ Liability coverage with
minimum policy limits for employers’ liability of $1,000,000.00 bodily injury per accident,
$1,000,000.00 bodily injury disease policy limit and $1,000,000.00 per disease, per employee.
Workers’ compensation insurance coverage must meet the statutory requirements of Texas Labor
Code, Section 401.011(44). Pursuant to Texas Labor Code Section 406.096, certification in
writing from Contractor and Contractor’s subcontractors shall be provided to TFC upon request
and without expense.

(c) Commercial General Liability with a combined single limit of
$1,000,000.00 per occurrence for coverage A and B including products/completed operations,
where appropriate, with a separate aggregate of $2,000,000.00 for bodily injury and for property
damages. The general aggregate limit shall apply on a per Project/Location basis. The policy
shall contain the following provisions:

(i)  blanket contractual liability coverage for liability assumed under
the Contract;

(i)  independent contractors’ coverage;

(iii)  State of Texas, TFC, its officials, directors, employees,
representatives and volunteers must be listed as additional insureds;

(iv) thirty (30) day Notice of Cancellation in favor of TFC;and

(v)  Waiver of Transfer Right of Recovery Against Others in favor of
TFC.

() Business Automobile Liability Insurance for all owned, non-owned and
hired vehicles with a minimum combined single limit of $500,000.00 per accident for bodily
injury and property damage. Alternate acceptable limits are $250,000.00 bodily injury per
person, $500,000.00 bodily injury per accident and at least $100,000.00 property damage
liability per accident. The policy shall contain the following endorsements in favor of TFC:

(i)  Waiver of Subrogation endorsement;

(i)  Thirty (30) day Notice of Cancellation endorsement; and

(iii) Additional Insured endorsement.

(d) Umbrella Liability Insurance for an amount of not less than $5,000,000.00
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that provides coverage at least as broad as and applies in excess and follows the form of the
primary liability coverages required hereinabove. The policy shall provide “drop down” coverage
where underlying primary insurance coverage limits are insufficient or exhausted.

8.3. GENERAL REQUIREMENTS FOR INSURANCE. (a) Contractor shall be responsible for
deductibles and self-insured retention, if any, stated in policies. All deductibles or self-insured
retention shall be disclosed on the certificate of insurance required above. If coverage is
underwritten on a claims-made basis, the retroactive date shall be coincident with the date of this
Contract and the certificate of insurance shall state that the coverage is claims made and the
retroactive date.

(b) Contractor shall maintain coverage for the duration of this Contract.
Coverage, including any renewals, shall have the same retroactive date as the original policy
applicable to the Contract. Contractor shall, on at least an annual basis, provide TFC with an
insurance certificate as evidence of such insurance. The premium for this extended reporting
period shall be paid by Contractor.

(c) Contractor shall not commence work under this Contract until they have
obtained the required insurance and until such insurance has been reviewed by TFC. Contractor
shall not allow any subcontractors to commence work until the required insurance has been
obtained and approved. Approval of insurance by TFC shall not relieve or decrease the liability
of Contractor hereunder.

(d) Insurance shall be written by a company licensed to do business in the
State of Texas at the time the policy is issued and shall be written by a company with an A.M.
Best rating of A- or better.

(e) TFC shall be an additional insured as its interests may apply on the
Commercial General Liability and Business Automobile Liability Policies.

® Contractor shall produce endorsements upon TFC’s request to each
affected policy: :

(i)  Naming TFC, P.O. Box 13047, Austin, Texas 78711 as additional
insured (except Workers' Compensation).

(i)  That obligates the insurance company to notify the Contract
Administrator, TFC — Contract Administrator, P.O. Box 13047, Austin, Texas 78711, of any
non-renewal, cancellations or material changes at least thirty (30) days prior to change or
cancellation.

(iii) That the "other" insurance clause shall not apply to the State where
TFC is an additional insured shown on the policy. It is intended that policies required in this
Contract, covering both TFC and Contractor, shall be considered primary coverage as applicable.
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(2) TFC shall be entitled, upon request and without expense, to receive copies
of policies and endorsements thereto and may make any reasonable requests for deletion or
revision or modification of particular policy terms, conditions, limitations, or exclusions except
where policy provisions are established by law or regulations binding upon either of the parties
hereto or the underwriter on any such policies and if such request for deletions, revisions, or
modifications are commercially available.

_ (h) Contractor shall not cause any insurance required under this Contract to
cancel nor permit any insurance to lapse during the term ofthis Contract.

1) TFC reserves the right to review the insurance requirements of this section
during the effective period of the Contract and to make reasonable adjustments to insurance
coverage and their limits when deemed necessary and prudent by TFC based upon changes in
statutory law, court decisions or the claims history of the industry as well as Contractor (such
adjustments shall be commercially available to Contractor).

() Contractor shall provide TFC thirty (30) days written notice of erosion of
the aggregate limit.

k) Actual losses not covered by insurance as required by this Contract shall
be paid by Contractor.

O Contractor’s insurance shall include a waiver of subrogation to TFC for
the Workers' Compensation and Employers' Liability, Commercial General Liability, and
Business Automobile Liability policies.

8.4. INDEMNIFICATION. CONTRACTOR SHALL DEFEND, INDEMNIFY AND
HOLD HARMLESS TFC, THE STATE OF TEXAS AND ITS CUSTOMERS, AND/OR
THEIR OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, CONTRACTORS,
ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS,
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES,
AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR
OMISSIONS OF CONTRACTOR ORITS AGENTS, EMPLOYEES,
SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE
AGREEMENT AND ANY PURCHASE ORDERS ISSUED UNDER THE AGREEMENT.
THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE
OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED
DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE
OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TFC AGREE TO
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

8.5. INFRINGEMENTS. (a) CONTRACTOR SHALL INDEMNIFY AND HOLD
HARMLESS THE STATE OF TEXAS AND TFC, AND/OR THEIR EMPLOYEES,
AGENTS, REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR
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DESIGNEES FROM ANY AND ALL THIRD PARTY CLAIMS INVOLVING
INFRINGEMENT OF UNITED STATES PATENTS, COPYRIGHTS, TRADE AND
SERVICE MARKS, AND ANY OTHER INTELLECTUAL OR INTANGIBLE
PROPERTY RIGHTS IN CONNECTION WITH THE PERFORMANCES OR ACTIONS
OF CONTRACTOR PURSUANT TO THIS AGREEMENT. CONTRACTOR AND TFC
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY
SUCH CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF
DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE
COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY
LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE
ATTORNEY GENERAL.

(b) CONTRACTOR SHALL HAVE NO LIABILITY UNDER THIS
SECTION IF THE ALLEGED INFRINGEMENT IS CAUSED IN WHOLE OR IN PART
BY: (i) USE OF THE PRODUCT OR SERVICE FOR A PURPOSE OR IN A MANNER
FOR WHICH THE PRODUCT OR SERVICE WAS NOT DESIGNED; (ii) ANY
MODIFICATION MADE TO THE PRODUCT WITHOUT CONTRACTOR’S
WRITTEN APPROVAL; (iii) ANY MODIFICATIONS MADE TO THE PRODUCT BY
THE CONTRACTOR PURSUANT TO TFC’S SPECIFIC INSTRUCTIONS; (iv) ANY
INTELLECTUAL PROPERTY RIGHT OWNED BY OR LICENSED TO TFC; OR (v)
ANY USE OF THE PRODUCT OR SERVICE BY TFC THAT IS NOT IN
CONFORMITY WITH THE TERMS OF ANY APPLICABLE LICENSE AGREEMENT.

(c) IF CONTRACTOR BECOMES AWARE OF AN ACTUAL OR
POTENTIAL CLAIM, OR TFC PROVIDES CONTRACTOR WITH NOTICE OF AN
ACTUAL OR POTENTIAL CLAIM, CONTRACTOR MAY (OR IN THE CASE OF AN
INJUNCTION AGAINST TFC, SHALL), AT CONTRACTOR’S SOLE OPTION AND
EXPENSE: (i) PROCURE FOR TFC THE RIGHT TO CONTINUE TO USE THE
AFFECTED PORTION OF THE PRODUCT OR SERVICE; OR (ii) MODIFY OR
REPLACE THE AFFECTED PORTION OF THE PRODUCT OR SERVICE WITH
FUNCTIONALLY EQUIVALENT OR SUPERIOR PRODUCT OR SERVICE SO THAT
TFC’S USE IS NON-INFRINGING.

8.6. TAXES, WORKERS’ COMPENSATION, AND UNEMPLOYMENT INSURANCE
—INCLUDING INDEMNITY. (a) CONTRACTOR AGREES AND ACKNOWLEDGES
THAT DURING THE EXISTENCE OF THIS AGREEMENT, CONTRACTOR SHALL
BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF
CONTRACTOR’S AND CONTRACTOR'S EMPLOYEES’ TAXES OF WHATEVER
KIND, ARISING OUT OF THE PERFORMANCES IN THIS AGREEMENT.
CONTRACTOR AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS
APPLICABLE TO ANY SUCH PERSONS, INCLUDING LAWS REGARDING WAGES,
TAXES, INSURANCE, AND WORKERS' COMPENSATION. TFC AND/OR THE
STATE SHALL NOT BE LIABLE TO THE CONTRACTOR, ITS EMPLOYEES,
AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF
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UNEMPLOYMENT INSURANCE AND/OR WORKERS’ COMPENSATION OR ANY
BENEFIT AVAILABLE TO A STATE EMPLOYEE OR EMPLOYEE OF ANOTHER
GOVERNMENTAL ENTITY CUSTOMER.

(b) CONTRACTOR AGREES TO INDEMNIFY AND HOLD
HARMLESS TFC, THE STATE OF TEXAS AND/OR THEIR EMPLOYEES, AGENTS,
REPRESENTATIVES, CONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL
LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED
COSTS, ATTORNEYS’ FEES, AND EXPENSES, RELATING TO TAX LIABILITY,
UNEMPLOYMENT INSURANCE AND/OR WORKERS’ COMPENSATION IN ITS
PERFORMANCE UNDER THIS AGREEMENT. CONTRACTOR SHALL BE LIABLE
TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS’ FEES. THE
DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF
THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED
DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE
OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TFC AGREE TO
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

8.7. NoTIiCE TO TFC. In the event Contractor becomes aware of any claim that may be
subject to the above-described indemnification, Contractor shall notify TFC of such claim within
five (5) business days of becoming aware.

8.8. SETTLEMENT AUTHORITY. No settlement of any such claim shall be made by Contractor
without TFC’s prior written approval.

8.9. LEGAL OBLIGATIONS. Contractor shall procure and maintain for the duration of this
Contract any state, county, city, or federal license, authorization, insurance, waiver, permit,
qualification or certification required by statute, ordinance, law, or regulation to be held by
Contractor to provide the goods or services required by this Contract. Contractor will be
responsible to pay all taxes, assessments, fees, premiums, permits, and licenses required by law.
Contractor agrees to be responsible for payment of any such government obligations not paid by
its subcontractors during performance of this Contract.

8.10. COMPLIANCE WITH LAWS. Contractor shall comply with all applicable federal, state, and
local laws, including laws governing labor, equal opportunity, safety, and environmental protection.
Contractor shall make itself familiar with and at all times shall observe and comply with all federal,
state, and local laws, ordinances, and regulations, that in any manner affect performance under this
Contract.

IX. CONTRACTOR GENERAL AFFIRMATIONS.

9.1.  FINANCIAL INTERESTS/GIFTS. (a) Pursuant to Texas Government Code Sections
572.051 and 2255.001 and Texas Penal Code Section 36.09, Contractor has not given, offered to
give, nor intends to give at any time hereafter, any economic opportunity, future employment,
gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with
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this Contract.

(b) Pursuant to Texas Government Code Chapter 573 and Section2254.032, if
applicable, Contractor certifies that Contractor knows of no officer or employee of TFC, nor any
relative within the second degree of consanguinity or affinity of an officer or employee of TFC,
that has a financial interest in Contractor’s company or corporation. Contractor further certifies
that no partner, corporation, or unincorporated association which employs, retains or contracts
with, or which may employ, retain, or contract with any of the above, has a financial interest in
any entity with which Contractor will be dealing on behalf of TFC.

92.  EXECUTIVE HEAD OF AGENCY. Under Texas Government Code Section 669.003

relating to contracting with an executive of a state agency, Contractor represents that no person
who, in the past four (4) years, served as an executive of TFC or any other state agency, was
involved with or has any interest in this Contract or any contract resulting from this Contractor. If
Contractor employs or has used the services of a former executive head of TFC or any other state
agency, then Contractor shall provide the following information: the name of the former
executive, the name of the state agency, the date of separation from the state agency, the position
held with Contractor, and the date of employment with Contractor.

9.3.  PRIOR EMPLOYMENT. Contractor certifies that Contractor shall comply with all
applicable Texas and federal laws and regulations relating to the hiring of former state employees
including “revolving door” provisions. Furthermore, Contractor certifies that if it employs any
former employee of TFC, such employee will perform no work in connection with this Purchase
Order during the twelve (12) month period immediately following the employee’s last date of
employment at TFC.

94.  CERTIFICATION CONCERNING RESTRICTED EMPLOYMENT FOR FORMER STATE
OFFICERS OR EMPLOYEES UNDER GOVERNMENT CODE § 572.069. Contractor certifies that it
has not employed and will not employ a former TFC or state officer who participated in a
procurement or contract negotiation for TFC involving Contractor within two (2) years after the
state officer or employee left state agency employment or service. This certification only applies

to former state officers or employees whose service or employment ceased on or after September
1,2015.

9.5.  ELIGIBILITY. Pursuantto Texas Government Code Section 2155.004(b), Contractor
certifies that the individual or business entity named in this Contract is not ineligible to receive
the specified Contract and acknowledges that this Contract may be terminated, and payment
withheld if this certification isinaccurate.

9.6.  DISASTER RELIEF CONTRACT VIOLATION. Under Sections 2155.006 and 2261.053,
Texas Government Code, Contractor certifies that the individual or business entity named in this
Contract is not ineligible to receive the specified Contract and acknowledges that this Contract
may be terminated and payment withheld if this certification is inaccurate.

9.7.  FAmILY CODE. Pursuant to the requirements of Texas Family Code Section 231.006,
regarding delinquent child support, the undersigned signatory certifies that the individual or
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business entity named in this Contract is not ineligible to receive payment under this Contract and,
if applicable, Contractor has provided the name and Social Security number of each person (sole
proprietors, firm owners, partners, or shareholders) with at least 25% ownership of the business
entity entering into this Contract prior to its execution. Contractor acknowledges that this
Contract may be terminated, and payment may be withheld if this certification is inaccurate.

9.8. DEBTS OR DELINQUENCIES TO STATE. Pursuant to Texas Government Code Section
403.055, Contractor understands and agrees that any payment due under this Contract may be
applied toward payment of any debt that is owed to the State of Texas including, but not limited
to, delinquent taxes and child support.

9.9.  Buy TExAs. If Contractor is authorized to make purchases under this Contract,
Contractor certifies that Contractor will buy Texas products, services, and materials when
available at a comparable price and in a comparable period of time pursuant to Texas
Government Code Ch. 2155.

9.10. EQUAL OPPORTUNITY. Contractor shall not discriminate against any employee or
applicant for employment because of race, color, religion, sex, age, or national origin.

Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
national origin, age, disability, political affiliation or religious belief. Such action shall include,
but not be limited to, the following: (i) employment, upgrading, demotion, or transfer; (ii)
recruitment or recruitment advertising; (iii) layoff or termination; (iv) rates of pay or other forms
of compensation; and (v) selection for training, including apprenticeship. Contractor shall post in
conspicuous places, available to employees or applicants for employment, notices to be provided
setting forth the provisions of this nondiscrimination subsection. Contractor shall include the
above provisions in all Subcontracts pertaining to the work.

9.11. DECEPTIVE TRADE PRACTICE; UNFAIR BUSINESS PRACTICES. Contractor represents
and warrants that it has not been the subject of allegations of Deceptive Trade Practices
violations under the Texas Business and Commerce Code, Chapter 17, or allegations of any
unfair business practice in any administrative hearing or court suit and that Contractor has not
been found to be liable for such practices in such proceedings. Contractor certifies that it has no
officers who have served as officers of other entities who have been the subject allegations of
Deceptive Trade Practices violations or allegations of any unfair business practices in an
administrative hearing or court suit and that such officers have not been found to be liable for
such practices in such proceedings.

9.12. LiABILITY FOR TAXES. Contractor represents and warrants that it shall pay all taxes or
similar amounts resulting from this Contract, including, but not limited to, any federal, state, or
local income, sales or excise taxes of Contractor or its employees. TFC shall not be liable for
any taxes resulting from this Contract.

9.13. No ConrLICTS. Contractor represents and warrants that Contractor has no actual or
potential conflicts of interest in providing services to the State of Texas under this Contract and
that Contractor’s provision of services under this Contract would not reasonably create an
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appearance ofimpropriety.

9.14. EXCLUDED PARTIES. Contractor certifies that it is not listed on the federal government’s
terrorism watch list as described in Executive Order 13224,

9.15. SUSPENSION AND DEBARMENT. Contractor certifies that it and its principals are not
suspended to debarred from doing business with the state or federal government as listed on the
State of Texas Debarred Vendor List maintained b the Texas Comptroller of Public Accounts
and the System for Award Management (SAM) maintained by the General Services
Administration.

9.16. PROHIBITION ON CERTAIN BiDS AND CONTRACTS. Under Texas Government Code,
Sections 2155.006 and 2261.053 relating to the prohibition of certain bids and contracts,
Contractor certifies that the individual or business entity named in this Contract is not ineligible
to receive the specified Contract and acknowledges that this Contract may be terminated, and
payment withheld if this certification is inaccurate. Contractor represents and warrants that
during the five (5) year period preceding the date of this Contract, Contractor has not been: (i)
convicted of violating a federal law in connection with a contract awarded by the federal
government for relief, recovery, or reconstruction efforts as a result of Hurricane Rita, as defined
by Texas Utilities Code, Section 39.459, Hurricane Katrina, or any other disaster occurring
after September 24, 2005; or (ii) assessed a penalty in a federal civil or administrative
enforcement action in connection with a contract awarded by the federal government for relief,
recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Texas Utilities
Code, Section 39.459, Hurricane Katrina, or any other disaster occurring after September 24,
2005.

9.17. IMMIGRATION REFORM. (a) The Immigration Reform and Control Act of 1986, as
amended, and the Immigration Act of 1990, and the Illegal Immigration Reform and Immigrant
Responsibility Act of 1996, requires that all employees hired since 1986 provide proof of
identity and employment eligibility before they can work in the United States. TFC is committed
to complying with all applicable immigration laws of the United States and requires compliance
by all contractors and subcontractors who contract with the State. Contractor shall not place any
employee of Contractor at a worksite, nor shall Contractor permit any employee, nor any
subcontractor, to perform any work on behalf of or for the benefit of TFC without first
confirming said employee’s authorization to lawfully work in the United States.

(b) Contractor warrants that Contractor: (i) maintains and follows an
established policy to verify the employment authorization of its employees and to ensure
continued compliance for the duration of employment; (ii) has verified the identity and
employment eligibility of all employees in compliance with applicable law; (iii) has established
internal safeguards and reporting policies to encourage its employees to report any suspected
violations of immigration policies or of immigration law promptly to Contractor’s senior
management; and (iv) is without knowledge of any fact that would render any employee or
subcontractor ineligible to legally work in the United States.
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(c) Contractor further acknowledges, agrees, and warrants that Contractor:
(i) has complied, and shall at all times during the term of the Contract comply, in all respects
with the Immigration Reform and Control Act of 1986 and 1990, the Illegal Immigration Reform
and Immigrant Responsibility Act of 1996, as amended, and all of the laws, rules, and '
regulations relating thereto; (i) has properly maintained, and shall at all times during the term of
the Contract properly maintain, all records required by the Department of Homeland Security,
Immigration and Customs Enforcement (“DHS-ICE”), including, without limitation, the
completion and maintenance of the Form 1-9 for each of Contractor’s employees; and (iii) has
responded, and shall at all times during the term of the Contract respond, in a timely fashion to
any inspection requests related to such I-9 Forms. During the term of the Contract, Contractor
shall, and shall cause its directors, officers, managers, agents and employees to, fully cooperate
in all respects with any audit, inquiry, inspection or investigation that may be conducted by TFC
or any state agency of Contractor or any of its employees.

(d) Contractor acknowledges, agrees, and warrants that all subcontractors
permitted by it to perform work will be required to agree to these same terms as a condition to
being awarded any subcontract for such work.

9.18. ENTITIES THAT BOYCOTT ISRAEL. Pursuant to Section 2270.002 of the Texas
Government Code, Contractor certifies that either (i) it meets an exemption criteria under Section
2270.002; or (it) it does not boycott Israel and will not boycott Israel during the term of this
Contract. Contractor shall state any facts that make it exempts from the boycott certification.

9.19. PROHIBITION AGAINST CONTRACTING WITH COMPANIES ENGAGED IN BUSINESS WITH
IRAN, SUDAN, OR FOREIGN TERRORIST ORGANIZATIONS. In accordance with Section
2251.152 of the Texas Government Code, TFC is prohibited from entering into a governmental
contract (as defined in Texas Government Code Section 2252.151(3)) with a company that is
identified on a list prepared and maintained under Texas Government Code Section 806.051,
807.051, or 2252.153. If contractor is on the above-referenced list the Contract will be
considered void or voidable and TFC will not be responsible to pay Contractor for any work
performed.

X. MISCELLANEOUS PROVISIONS.

10.1.  ASSIGNMENT AND SUBCONTRACTS. (a) Contractor shall neither assign, transfer, nor

delegate any rights, obligations, or duties under this Contract without the prior written consent of
TFC.

(b) Notwithstanding this provision, it is mutually understood and agreed that
Contractor may subcontract with others for some or all of the services to be performed. TFC shall
approve all subcontractors. Subcontractors providing service under this Contract shall meet the
same requirements and level of experience as required of the Contractor. No subcontract under
the Contract shall relieve Contractor of responsibility for the service. If Contractor uses a
subcontractor for any or all of the work required, the following conditions shall apply under the
listed circumstances.
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(i)  Contractors planning to subcontract all or a portion of the work to
be performed under this Contract shall identify the proposed subcontractor on Exhibit F — HUB
Subcontracting Plan [Form], as further described in Section 10.2 below.

(i)  Subcontracting shall be at the Contractor’sexpense.

(iii) TFC retains the right to check any subcontractor’s background
and make the determination to approve or reject the use of submitted subcontractors.

(iv) Contractor shall be the only contact for TFC and subcontractors.
Contractor shall list a designated point of contact for all TFC and subcontractor inquiries.

10.2. HISTORICALLY UNDERUTILIZED BUSINESSES (HUBS). (a) In accordance with state law, it
is TFC’s policy to assist HUBs, whether minority or women owned, whenever possible, to
participate in providing goods and services to the agency. TFC encourages those parties with whom
it contracts for the provision of goods and services to adhere to this same philosophy in selecting
subcontractors to assist in fulfilling Contractor’s obligations with TFC. A copy of Exhibit F-1 -
Initial Approved HUB Subcontracting Plan (“HSP”) is attached hereto and incorporated herein for
all purposes. If Contractor subcontracts with others for some or all of the services to be performed
under this Contract, Contractor shall comply with all HUB requirements pursuant to Texas
Government Code, Chapter 2161 as described in Exhibit F — HUB Subcontracting Plan [Form],
attached hereto and incorporated herein for all purposes. When §required, Contractor shall submit
an updated HSP. Upon TFC approval of HSP update(s), such update(s) shall become, without
further notice or action, a part of the incorporated Exhibit F-1 — Initial Approved HUB
Subcontracting Plan (“HUB”). In addition to information required by Section 10.1 above,
Contractor shall provide TFC with pertinent details of any participation by a HUB in fulfilling the
duties and obligations arising hereunder on Exhibit F-2 — HSP Progress Assessment Report [Form]
(“PAR”), attached hereto and incorporated herein for all purposes. PARs shall be submitted
monthly with each invoice and are a condition of payment.

(b) Requirement to Utilize HUB Compliance Reporting System. Pursuant to
Texas Administrative Code, Title 34 §§ 20.85(f)(1)(2) and 20.287(b), TFC administers monthly
HUB Subcontracting Plan (HSP) to include the Progressive Assessment Report (PAR) compliance
monitoring through a HUB Compliance Reporting System known as B2G. The HUB Compliance
Reporting System is the Texas Facilities Commission Historically Underutilized Business (HUB)
online reporting system located at https://tfc.gob2g.com. The HUB Compliance Reporting System
is used to maintain business records documenting compliance with the HUB Subcontracting Plan
(“HSP”) by submission of monthly Progress Assessment Reports. Contractor and Contractor’s
Subcontractors must submit required PAR information into the B2G system as a condition of
payment. Any delay in the timely submission of PAR information into the B2G system will be
treated as a deficiency and the payment request will be subject to suspension until such deficiency
has been resolved.

10.3. FEDERAL, STATE, AND LOCAL REQUIREMENTS. Contractor shall demonstrate on-site
compliance with the Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of
the Revenue Act of 1978, dealing with issuance of Form W-2’s to common law employees.
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Contractor is responsible for both federal and State unemployment insurance coverage and
standard Worker’s Compensation Insurance coverage. Contractor shall comply with all federal
and State tax laws and withholding requirements. The State of Texas shall not be liable to
Contractor or its employees for any unemployment or workers’ compensation coverage, or
federal or State withholding requirements. Contractor shall indemnify the State of Texas and
shall pay all costs, penalties, or losses resulting from Contractor’s omission or breach of this
Section.

10.4. ENVIRONMENTAL L.AWS. Contractor shall comply with any local, state, or federal law,
rule, or regulation pertaining to environmental regulation, contamination, clean-up or disclosure,
including, as may be amended from time to time: (i) the Resource Conservation and Recovery
Act of 1976 (“RCRA”) (42 U.S.C. § 6901 et seq.), as amended by the Used Oil Recycling Act of
1980 (Pub. L. No. 96-463, 94 Stat. 2055 (1980)), the Solid Waste Disposal Act Amendments of
1980 (Pub. L. No. 96-482, 94 Stat. 2334 (1980)), and the Hazardous and Solid Waste
Amendments of 1984 (Pub. L. No. 98-616, 98 Stat. 3221 (1984)), and regulations promulgated
thereunder; (ii) the Comprehensive Environmental Response, Compensation and Liability Act of
1980 (“CERCLA™) (42 U.S.C. § 9601 et seq.), as amended by the Superfund Amendments and
Reauthorization Act of 1986 (Pub. L. No. 99-499, 100 Stat. 1613 (1986)), and regulations
promulgated thereunder; (iii) the Toxic Substances Control Act (15 U.S.C. § 2601 et seq.); (iv)
the Endangered Species Act of 1973 (15 U.S.C. § 1531 et seq.) and its amendments; (v) laws,
statutes, ordinances, rules, regulations, orders, or determinations relating to “wetlands,”
including without limitation those set forth in the Federal Water Pollution Control Act
(commonly referred to as the “Clean Water Act”) (33 U.S.C. § 1251 et seq.); (vi) the Texas
Water Code; and (vii) the Texas Solid Waste Disposal Act (Tex. Health & Safety Code Ann. §§
361.001-361.345 (West 2016 & Supp. 2016)).

10.5. PATENT, TRADEMARK, COPYRIGHT AND OTHER INFRINGEMENT CLAIMS. Contractor
shall indemnify, save and hold harmless the State of Texas from and against claims of patent,
trademark, copyright, trade secret or other proprietary rights, violations or infringements arising
from the State’s or Contractor’s use of or acquisition of any services or other items provided to
the State of Texas by Contractor or otherwise to which the State of Texas has access as a result of
Contractor’s performance under this Contract, provided that the State shall notify Contractor of
any such claim within a reasonable time of the State’s receiving notice of any such claim. If
Contractor is notified of any claim subject to this section, Contractor shall notify TFC of such
claim within five (5) business days of such notice. No settlement of any such claim shall be
made by Contractor without TFC’s prior written approval. Contractor shall reimburse the State
of Texas for any claims, damages, losses, costs, expenses, judgments or any other amounts,
including, but not limited to, attorneys' fees and court costs, arising from any such claim.
Contractor shall pay all reasonable costs of the State’s counsel and shall also pay costs of
multiple counsel, if required to avoid conflicts of interest. Contractor represents that it has
determined what licenses, patents and permits are required under this Contract and has acquired
all such licenses, patents and permits.

10.6. ELECTRONIC AND INFORMATION RESOURCES ACCESSIBILITY STANDARDS. (a)
Effective September 1, 2006, all state agencies and institutions of higher education shall procure
products which comply with the State of Texas accessibility requirements for electronic and

Page 33 of 46




DocusSign Envelope ID: D23A17B0-BB36-4083-9AE1-0925DF6399AA

TFC Contract No. 20-008-000
EMR Elevator, Inc.
RFP No. 303-9-00842

information resources specified in Title 1 of the Texas Administrative Code, Chapter 213 when
such products are available in the commercial marketplace or when such products are developed
in response to a procurement solicitation.

(b) If applicable, Contractor shall provide the Texas Department of
Information Resources (“DIR”) with the universal resource locator (“URL”) to its Voluntary
Product Accessibility Template (“VPAT”) for reviewing compliance with the State of Texas
Accessibility requirements (based on the federal standards established under Section 508 of the
Rehabilitation Act), or indicate that the product/service accessibility information is available
from the General Services Administration “Buy Accessible Wizard”
(https://app.buyaccessible. gov/baw/Main.jsp). Contractors not listed with the “Buy Accessible
Wizard” or supplying a URL to their VPAT must provide DIR with a report that addresses the
same accessibility criteria in substantively the same format. Additional information regarding the
“Buy Accessible Wizard” or obtaining a copy of the VPAT is located at
http://www.section508.gov/.

10.7. RELATIONSHIP OF THE PARTIES. Contractor is associated with TFC only for the purposes
and to the extent specified in this Contract, and with respect to performance of the contracted
services pursuant to this Contract, Contractor is and shall be an independent contractor. Subject
only to the terms of this Contract, Contractor shall have the sole right to supervise, manage,
operate, control, and direct performance of the details incident to its duties under this Contract.
Nothing contained in this Contract shall be deemed or construed to create a partnership or joint
venture, to create relationships of an employer-employee or principal-agent, or to otherwise create
any liability for TFC whatsoever with respect to the indebtedness, liabilities, and obligations of
Contractor or any other party. Contractor shall be solely responsible for, and TFC shall have no
obligation with respect to:

(i)  withholding of income taxes, FICA or any other taxes or fees;
(i)  industrial or workers compensation insurance coverage;
(iii) participation in any group insurance plans available to employees of

the
State of Texas;

(iv) participation or contributions by the State of Texas to the State
Employees Retirement System;

(v) accumulation of vacation leave or sick leave; or

(vi) unemployment compensation coverage provided by the State.
10.8. DRuUG FREE WORK PLACE. Contractor, Contractor’s employees and subcontractor’s
shall comply with the applicable provisions of the Drug-Free Work Place Act of 1988 (Public

Law No. 100-690, Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work
environment; and the final rule, government-wide requirements for drug-free work place
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(grants), issued by the Office of Management and Budget and the Department of Defense (32
CFR Part 280, Subpart F) to implement the provisions of the Drug-Free Work Place Act of 1988
is incorporated by reference and Contractor, Contractor’s employees, and subcontractors shall
comply with the relevant provisions thereof, including any amendments to the final rule that may
hereafter be issued.

10.9. NOTICES. Any notice required or permitted to be delivered under this Contract shall be
deemed delivered when deposited in the United States mail, postage prepaid, certified mail, return
receipt requested, addressed to the TFC or Contractor, as the case may be, at the address set forth
below:

ForTFC: Attention: Legal Services Division
Texas Facilities Commission
1711 San Jacinto Blvd., Room 400
Austin, TX 78701
Phone: (512) 463-3446
Fax: (512)236-6171

For Contractor: Attention: Lucero Lopez, Operations Manager
EMR Elevator, Inc.
2320 Michigan Court
Arlington, Texas 76016
Phone: (817) 701-2400
Email: Lucero.Lopez@emrelevator.com

Notice given in any other manner shall be deemed effective only if and when received by the party
to be notified. Either party may change its address for notice by written notice to the other party as
herein provided.

10.10. NAME AND ORGANIZATIONAL CHANGES. (a) Contractor must provide TFC with written
notification of all name changes and organizational changes relating to Contractor including, but
not limited to, merger, acquisition or sale no later than ten (10) business days of such change.
Contractor, in its notice, shall describe the circumstances of the name change or organizational
change, state its new name, provide the new Tax Identification Number, and describe how the
change will impact its ability to perform under the Contract. If the change entails personnel
changes for personnel performing the responsibilities of the Contract for Contractor, Contractor
shall identify the new personnel and provide resumes to TFC, if resumes were originally required
by the solicitation. TFC may request other information about the change and its impact on the
Contract and Contractor shall supply the requested information within five (5) working days of
receipt of the request. All written notifications of organizational change must include a detailed
statement specifying the change and supporting documentation evidencing continued right of
Contractor or successor entity, as applicable, to maintain its status as a party to this Contract. TFC
may terminate the Contract due to any change to Contractor that materially alters Contractor’s
ability to perform under the Contract.

10.11. GOVERNING LLAW AND VENUE. This Contract and the rights and obligations of the
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parties hereto shall be governed by, and construed according to, the laws of the State of Texas,
exclusive of conflicts of law provisions. Venue of any suit brought under this Contract shall be in
a court of competent jurisdiction in Travis County, Texas. Contractor irrevocably waives any
objection, including any objection to personal jurisdiction or proper venue or based on the
grounds of forum non conveniens, which it may now or hereafter have to the filing of any action
or proceeding in such jurisdiction in respect of this Contract or any document related hereto.
Nothing in this section shall be construed as a waiver of sovereign immunity by TFC.

10.12. SEVERABILITY. If any provision contained in this Contract is held to be unenforceable by
a court of law or equity, this Contract shall be construed as if such provision did not exist and the
non-enforceability of such provision shall not be held to render any other provision or provisions
of this Contract unenforceable.

10.13. PROPER AUTHORITY. The parties hereto represent and warrant that the person executing
this Contract on behalf of each party has full power and authority to enter into this Contract.
Contractor acknowledges Contract is effective for the period of time specified in the Contract. Any
services performed by Contractor before this Contract is effective or after it ceases to be effective
are performed at the sole risk of Contractor.

10.14. FORCE MAJEURE. Any delays in or failure of performance by either party, except in
respect of the obligation of payments under this Contract, shall not constitute default hereunder if
and to the extent such delays or failure of performance are caused by occurrence(s) beyond the
reasonable control of the party affected, and which by the exercise of due diligence such party is
unable to prevent, herein called “Force Majeure”, including acts of God or the public enemy,
sabotage, war, mobilization, revolution, civil unrest, riots, strikes, lockouts, fires, accidents
breakdowns, or floods, earthquakes, hurricanes or any other natural disaster or governmental
actions. In any such event, the party claiming Force Majeure shall promptly notify the other party
of the Force Majeure event in writing and, if possible, such notice shall set forth the extent and
duration thereof. The party claiming Force Majeure shall exercise due diligence to prevent,
eliminate, or overcome such Force Majeure event where it is possible to do so and resume
performance at the earliest possible date. However, if non-performance continues for more than
thirty (30) days, TFC may terminate this Contract immediately upon written notification to
Contractor.

10.15. LABOR ACTIVITY. If any strike, boycott, picketing, work stoppage, slowdown, or other
labor activity is directed against the Contractor at TFC’s facility, which results in the curtailment
or discontinuation of services performed herein, TFC shall have the right during said period to
employ any means legally permissible to have the work performed.

10.16. DISPUTE RESOLUTION. The dispute resolution process provided for in Chapter 2260 of
the Texas Government Code must be used by the parties to attempt to resolve all disputes arising
under this Contract.

10.17. COUNTERPARTS. This Contract may be executed in any number of counterparts, each of
which shall be an original, and each such counterpart shall together constitute but one and the
same agreement.
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10.18. SCHEDULE OF EXHIBITS. The following shall be the exhibits to this Contract and ARE
incorporated herein by reference.

10.18.1. Exhibit A TFC Building List and Compensation and Fees.

10.18.2. Exhibit B State Holiday Schedule FY 2020 —2021.

10.18.3. Exhibit C Elevator Equipment Listing.

10.18.4. Exhibit D Criminal Background Checks and Application Guidelines.
10.18.5. Exhibit E Payment, Performance and Rider Bond [Forms].

10.18.6. Exhibit F HUB Subcontracting Plan [Form].

10.18.7. Exhibit F-1  Initial Approved HUB Subcontracting Plan.

10.18.8. Exhibit F-2  HSP Progress Assessment Report [Form].

10.19. No WAIVER. Nothing in this Contract shall be construed as a waiver of sovereign
immunity by the State of Texas. This Contract shall not constitute or be construed as a waiver of
any of the privileges, rights, defenses, remedies, or immunities available to the State of Texas. The
failure to enforce, or any delay in the enforcement, of any privileges, rights, defenses, remedies,
or immunities available to the State of Texas under this Contract or under applicable law shall not
constitute a waiver of such privileges, rights, defenses, remedies, or immunities or be considered
as a basis for estoppel. TFC does not waive any privileges, rights, defenses, or immunities available
to TFC by entering into this Contract or by its conduct prior to or subsequent to entering into this
Contract.

10.20. FALSE STATEMENTS; BREACH OF REPRESENTATIONS. By signature to this Contract,
Contractor makes all the representations, warranties, guarantees, certifications and affirmations
included in this Contract. If Contractor signs this Contract with a false statement or it is
subsequently determined that Contractor has violated any of the representations, warranties,
guarantees, certifications or affirmations included in this Contract, Contractor shall be in default
under this Contract, and TFC may terminate or void this Contract for cause and pursue other
remedies available to TFC under this Contract and applicable law.

10.21. SURVIVAL OF TERMS. Termination of the Purchase Order for any reason shall not release
Contractor from any liability of obligation set forth in the Purchase Order that is expressly stated
to survive any such termination or by its nature would be intended to be applicable following any
such termination, including the provisions regarding confidentiality, indemnification, transition,
records, audit, property rights, dispute resolution and invoice and verification.

10.22. ABANDONMENT AND DEFAULT. If Contractor defaults on this Contract, TFC reserves the
right to cancel the Contract without notice and either re-solicit or re-award the Contract to the next
best responsive and responsible respondent. The defaulting Contractor will not be considered in
the re-solicitation and may not be considered in future solicitations for the same type of work.
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10.23.  ANTITRUST AND ASSIGNMENT OF CLAIMS. Contractor represents and warrants that
neither Contractor nor any firm, corporation, partnership, or institution represented by Contractor,
or anyone acting for such firm, corporation or institution has (i) violated the antitrust laws of the
State of Texas under Tex. Bus. & Com. Code, Chapter 15, or the federal antitrust laws; or (ii)
communicated directly or indirectly the proposal to any competitor or any other person engaged
in such line of business during the procurement process for this Contract. Contractor assigns to the
State of Texas all of Contractor’s rights, title, and interest in and to all claims and causes of action
Contractor may have under the antitrust laws of Texas or the United States for overcharges
associated with the Contract.

10.24. ENTIRE CONTRACT & MODIFICATION. This Contract and its integrated attachment(s)

constitute the entire agreement of the parties and such are intended as a complete and exclusive
statement of the promises, representations, negotiations, discussions, and other agreements that may
have been made in connection with the subject matter hereof. Unless an integrated attachment to
this Contract specifically displays a mutual intent to amend a particular part of this Contract, general
conflicts in language between any such attachment and this Contract shall be construed consistently
with the terms of this Contract. Unless otherwise expressly authorized by the terms of this Contract,
no modification, renewal, extension or amendment to this Contract shall be binding upon the parties
unless the same is in writing and signed by the respective parties hereto.

TEXAS FACILITIES COMMISSION EMR ELEVATOR, INC.

DocuSigned by: DocuSigned by:

By: ’\AB";%::LUAGU 0417 By: &ffj:&ims
Mike Novak Hope Evans
Executive Director President

08/07/2019 | 11:24 AM CDT 08/07/2019 | 10:57 AM CDT

Date of execution: Date of execution:

ac  NRG

/
pr W3
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EXHIBIT A
BUILDING LIST AND COMPENSATION AND FEES
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Respondent Name: _EMR Elevator, Inc.

MEXHIBIT A — BUILDING LIST AND COMPENSATION AND FEES

GROUP #1 - CAPITAL COMPLEX ELEVATORS: For consideration for award of Group #1, Respondent must
provide pricing for every line,

- . Group Mo,
William P. Hobby Building Cost! All Mo. Cost?
Building #1 (7 Units)
MCE - M4000-AC-01 580
Passenger #1 Monthly Add TBD 1160
MCE - M4000-AC-01 580
Passenger #2 Monthly Add TBD 1160
MCE - M4000-AC-01 580
Passenger #3 Monthly Add TBD 1160
MCE - M4000-AC-01 580
Passenger #4 Monthly Add TBD 1160
MCE — HMC-2000 Passenger | Semi- 580
#5 ) Monthly Add TBD 600
MCE —~ HMC-2009 Passenger | Semi- 300
#6 Monthly Add TBD 600
MCE — HMC-2000 Passenger | Semi- 300
#7 Monthly Add TBD 600
Building #2 (2 Uniis)
MCE - M4000-AC-01 580
Passenger #11 Monthly | Add TBD 1160
MCE - M4000-AC-01 580
Passenger §12 Monthly Add TBD 1160
Bulilding #3 (3 Units)
MCE - Mi4000-AC-01 580
Passenger #13 Monthly Add TBD 1160
MCE - M4000-AC-01 580
Passenger #14 Monthly Add TBD 1160
MCE - M4000-AC-01 580
Passenger #15 Monthly Add TBD 1160
TOTAL: William P. Hobby Building | 12,240.00 6,120.00
. Group Mo.
Parking Garage N
Parking: Garage It Cost! All Mo. Cost?
(2 Units)
Dover Passenger VVVF (T4) | Monthly 960 480
Dover Passenger VVVF (T4) | Monthly 960 480
TOTAL: Garage N | 1,920.00 960.00
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Courts Complex
{Supreme Court Building, Tom C. Clark Building & Price Daniel | Group Mo.
Building) Cost! All Mo. Cost?
(12 units)
Semi- 300
D i 1
over Hydraulic DMC # Monthly 600
, Semi- 300
Dover Hydraulic DMC #2 Monthly 600
. Replacement 480
D -
over Passenger T-3 #3 Monthly Pending 960
Replacement 480
Dover Passenger T-3 #4 Monthly Pending 960
Replacement 480
Dover Passenger T-3 #5 Monthly Pending 960
. Semi- Replacement 300
Dover Hydraulic LMH #6 Monthly Pending 600
. Semi- Replacement 300
D
over Hydraulic LMH #7 Monthly Pending 600
Replacement 480
D -
over Passenger T-3 #8 Monthly Pending 960
Replacement 480
D -
over Passenger T-3 #9 Monthly Pending 960
Replacement 480
Dover Passenger T-3 #10 Monthly Pending 960
Replacement 480
Dover Passenger T-3 #11 Monthly Pending 960
Dover Relay Logic Passenger 300
#12 Monthly 600
TOTAL: Courts Complex | 9,720.00 4,860.00
o . . _— Group Mo.
Lorenzo de Zavaia Archives and Library Buiiding
Lorenzo de Zavala Archives and Library Buildin Cost! All Mo. Cost?
{2 Units)
KONE Resolve 100 Passenger 480
#1 (Main Lobby) Monthly 960
KONE Resolve 100 Passenger 480
#2 (Stacks) Monthly 960
TOTAL: Lorenzo de Zavala Archives and Library Building | 1,920.00 960.00
o Group Mo,
Lyhdon B. Johnson Building Cost! All Mo. Cost?
(7 Units)
MCE - i-AC-01 Passenger #1 | Monthly Add TBD 960 480
MCE —i-AC-01 Passenger #2 | Monthly Add TBD 960 480
MCE - i-AC-01 Passenger #3 | Monthly Add TBD 960 480
MCE — i-AC-01 Passenger #4 | Monthly Add TBD 960 480

Page 19 of 41
Monthly Cost if awarded Group #1, #2, or #3 Separately
2Monthly Cost if awarded all Groupings




DocuSign Envelope |D: D23A17B0-BB36-4083-9AE1-0925DF6399AA

TFC Contract No. 20-008-000

Elevator Maintenance Services, Austin, TX

RFP 303-8-00842

*Monthly Cost if awarded Group #1, #2, or #3 Separately
Monthly Cost if awarded all Groupings

MCE —i-AC-01 Passenger #5 | Monthly Add TBD 960 480
MCE —i-AC-0% Passefiger #6 | Monthly Add TBD 960 480
THYSSEN TAC 22 Hydro #7 Semi- 300
(Treasury Wing) Monthly 600
TOTAL: Lyndon B. Johnson Building | 6,360.00 3,180.00
o Group Mo.
John H. Reagan Building Cost! All Mo. Cost?
(4 Units)
KONE Miprom Passenger #1 | Monthly 960 480
KONE Miprom Passenger #2 | Monthly 960 480
KONE Miprom Passenger #3 | Monthly 960 480
KONE Miprom Freight #4 Monthly 960 480
TOTAL: John H. Reagan Building | 3,840.00 1,920.00
Sam Houston Building S::tulp Mo. All Mo. Cost?
(4 Units)
Dover Passenger T-4 VVVF #1 | Monthly 960 480
Dover Passenger T-4 VVVF #2 | Monthly 960 480
Dover Passenger T-4 VVVF #3 | Monthly 960 480
Dover Passenger T-4 VVVF #4 | Monthly 960 480
TOTAL: Sam Houston Building | 3,840.00 1,920.00
, Group Mo.
Stephen F. Austin Building Cost! All Mo. Cost?
(7 Units)
Schindler  Miconic  TXR5 480
Passenger #1 Monthly 960
Schindler  Micénic  TXR5 480
Passenger #2 Monthly 960
Schindler  Miconic  TXR5 480
Passenger #3 Monthly 960
Schindler  Miconic  TXR5 480
Passenger #4 Monthly 960
Schindler  Miconic  TXR5 480
Passenger #5 Monthly 960
Schindler  Miconic  TXRS 480
Passenger #6 Monthly 960
Schindler ~ Miconic  TXR5 480
Freight #7 Monthly 960
TOTAL: Stephen F. Austin Building | 6,720.00 3,360.00
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R g Group Mo.

William P. Clements Building Cost! All Mo. Cost?
(11 Units)
High-rise, Floors 9 to 15: Notes
EC Pixel DC Passenger #1 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #2 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #3 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #4 Monthly Add 11/26/2019 | 960 480
Low-rise, Floors 1 1o 8:
EC Pixel DC Passenger #5 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #6 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #7 Monthly Add 11/26/2019 | 960 480
EC Pixel DC Passenger #8 Monthly Add 11/26/2019 | 960 480
Basement to 15 floors:
EC Pixel DC Freight #9 Monthly Add 11/26/2019 | 960 480
Parking Garage J:
Dover Computamatic Replacement 480
Passenger #10 Monthly Pending 960
Dover Computamatic Replacement 480
Passenger #11 Monthly Pending 960

TOTAL: William P. Clements Building | 10,560.00 5,280.00

Ernest O. Thompson Building e Mo, cost?
(3 Units)
THYSSEN TAC 50 Passenger 480
#1 Monthly 960
THYSSEN TAC 50 Passenger 480
#2 Monthly 960
THYSSEN TAC 50 Passenger 480
#3 Monthly 960

TOTAL: Ernest O. Thompson Building | 2,880.00 1,440.00

dames Earl Rudder Building g:;::lp Mo. All Mo. Cost?
(3 Units)
MCE - M4000-AC-01 480
Passenger #1 Monthly | Add 10/5/2019 | 960
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MCE - M4000-AC-01 480
Passenger #2 Monthly Add 10/5/2019 | 960
MCE - M4000-AC-01 Freight 480
#3 Monthly Add 10/5/2019 | 960
TOTAL: James Ear| Rudder Building | 2,880.00 1,440.00
: Group Mo.
Parking Garage A Cost! All Mo. Cost?
{2 Units)
. Semi- Replacement 300
Esco Hydraulic Passenger #1 Monthly Pending 600
. Semi- Replacement 300
Esco Hydraulic Passenger #2 Monthly Pending 600
TOTAL: Parking Garage A | 1,200.00 600.00
. Group Mo.
Parking Garage B
Parking Garage B Cost! All Mo. Cost?
{2 Units)
o Semi- Replacement 300
Esco Hydraulic Passenger #1 Monthly Pending 600
\ Semi- Replacement 300
Esco Hydraulic Passenger #2 Monthly Pending 600
TOTAL: Parking Garage B | 1,200.00 600.00
Group Mo.
Parking Garage E Cost? All Mo. Cost?
(2 Units)
Dover VVVF-T4 Passenger #1 | Monthly 960 480
Dover VVVF-T4 Passenger #2 | Monthly 960 480
1,920.00 960.00
Group Mo.
Parking Garage ¢
Parking Garage £ Cost! All Mo. Cost?
{2 Units) ,
Dover DMC Hydraulic | Semi- Replacement 300
Passenger #1 Monthly Pending 600
Dover DMC Hydraulic | Semi- Replacement 300
Passenger #2 Monthly Pending 600
TOTAL: Parking Garage F | 1,200,00 600.00
, Group Mo.
Parking Garage G
Parking Garage G Cost! All Mo. Cost?
{1 Unit)
Dover DMC Hydraulic | Semi- Replacement
Passenger #1 Monthly Pending 600 300
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TOTAL: Parking Garage G | 600.00 300.00
. Group Mo.
Parking Garage Q Costlp All Mo. Cost?
(2 Units)
Dover VVVF-T4 Passenger #1 | Monthly 960 480
Dover VVVF-T4 Passenger #2 | Monthly 960 480
TOTAL: Parking Garage Q | 1,920.00 960.00
. Group Mo.
Parking Garage R : (Zost’Lp All Mo. Cost?
{4 Units) :
Dover VVVF-T4 Passenger #1 | Monthly 960 480
Dover VVVF-T4 Passenger #1 | Monthly 960 480
Dover VVVF-T4 Passenger #1 | Monthly 960 480
Dover VVVF-T4 Passenger #1 | Monthly 960 480
TOTAL: Parking Garage R | 3,840.00 1,920.00
Central Services Building g::;p Mo. All Mo. Cost?
{4 Units)
Dover Solid State Hydraulic | Semi- 300
Passenger #1 Monthly 600
Dover Solid State Hydraulic | Semi- 300
Passenger #2 Monthly 600
Westinghouse Hydraulic #3 Sljt;]:\l’;hly £00 300
. Semi- 300
Porch Lift Screw Monthly 600
TOTAL: Central Services Building | 2,400.00 1,200.00
) Group Mo.
Central Services Annex Costip All Mo. Cost?
{1 Unit)
Dover DMC Hydraulic | Semi- 300
Passenger #1 Monthly 600
TOTAL: Central Services Annex | 600.00 300.00
Robert E. Johnson Building g;ztlip Mo. All Mo. Cost?
{7 Units)
Dover Passenger #1 VVVF-T4 | Monthly 960 480
Dover Passenger #2 VVVF - T4 | Monthly 960 480
Dover Passenger #3 VVVF-T4 | Monthly 960 480
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TFC Contract No. 20-008-000

Elevator Maintenance Services, Austin, TX

RFP 303-9-00842

Monthly Cost if awarded Group #1, #2, or #3 Separately
2Monthly Cost if awarded all Groupings

Dover Passenger #4 VVVF -T4 | Monthly 960 480
Dover Passenger #5 VVVF - T4 | Monthly 960 480
Dover Passenger #6 VWVF - T4 | Monthly 960 480
Dover Passenger #7 VVVF - T4 | Monthly 960 480
TOTAL: Robert E. Johnson Building | 6,720.00 3,360.00
) Group Mo.
Parking Garage ¥
Parking Garage P Cost! All Mo. Cost?
(3 units)
. Semi- 300
Dover DMC 1 - Hydraulic #1 Monthly 600
. Semi- 300
Dover DMC 1 - Hydraulic #2 Monthly 600
. Semi- 300
Dover DMC1 - Hydlrauhc #3 Monthly 600
TOTAL: Parking Garage P | 1,800.00 900.00
L . Group Mo.
Promontory Point Cost® All Mo. Cost?
{1 unit)
. Semi-
Dover DMC 1 - Hydraulic #1 Monthly 600 300
TOTAL: Promontory Point | 600.00 300.00
) , Group Mo.
Thomas J, Rusk Building Cost: All Mo. Cost?
{4 units)
MCE 4000 Passenger 1 Manthly 960 480
MCE 4000 Passenger 2 Monthly 960 480
MCE 4000 Passenger 3 Monthly 960 480
MCE 4000 Passenger 4 Monthly 960 480
TOTAL: Thomas J. Rusk Building | 3,840.00 1,920.00
i Group Mo.
Insurance Building Cost! All Mo. Cost?
(2 Units)
Motion M4000 Passenger #1 | Monthly 960 480
Motion M4000 Passenger#2 | Monthly 960 480
TOTAL: Insurance Building | 1,520.00 960.00
i Group Mo.
Insurance Annex Building Cost! All Mo. Cost?
(2 units)
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TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX
RFP 303-9-00842

MCE 4000 Passenger 1 Monthly 960 | 480
MCE 4000 Passenger 2 Monthly 960 480
TOTAL: Insurance Annex Building | 1,920.00 960.00
John H, Winters Human Services Complex g;g:lp Mo. All Mo. Cost?

(8 units)

MCE 4000 Passenger 1 Monthly 960 480
MCE 4000 Passenger 2 Monthly 960 480
MCE 4000 Passenger 3 Monthly 960 480
MCE 4000 Passenger 4 Monthly 960 480
MCE 4000 Freight 5 Monthly 960 480
MCE 4000 Passenger 6 Monthly 960 480
MCE 4000 Passenger 7 Monthly 960 480
MCE 4000 Passenger 8 Monthly 960 480
Montgomery Hydraulic Semi-

Passenger 9 (KONE) Monthly 600 300
Montgomery Hydraulic Semi-

Passenger 10 (KONE) Monthly 600 300

TOTAL: John H. Winters Building | 8,880.00 4,440.00
- . - Group Mo,
William B. Travis Building Costlp All Mo. Cost?

(9 units)

MCE |-DC-01 Passenger 1 Monthly 960 480
MCE [-DC-01 Passenger 2 Monthly 960 480
MCE I-DC-01 Passenger 3 Monthly 960 480
MCE I-DC-01 Passenger 4 Monthly 960 480
MCE I-DC-01 Passenger 5 Monthly 960 480
MCE [-DC-01 Passenger6 Monthly 960 480
MCE I-DC-01 Passenger 7 Monthly 960 480
MCE I-DC-01 Passenger 8 Monthly 960 480
MCE |-DC-01 Freight 9 Monthly 960 480

TOTAL: Willlam B. Travis Building | 8,640.00 4,320.00

TOTAL MONTHLY COST CAPITOL COMPLEX | 112,080.00 56,040.00

NOTE; All elevators denoted requiring ‘Semi-Monthly' maintenance are HYDRAULIC elevators that must be serviced with this
frequency. Semi-Monthly Maintenance is defined as occurring twice per month.

HOURLY LABOR RATE and MATERIALS
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TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX
RFP 303-9-00842

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred
as a result of services specified under Major Repairs or Exclusions requiring additional parts, components, materials, and labor.

Labor Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc.
e Straight time* hourly rate per qualified elevator maintenance mechanic: $_189.00

e  Straight time* hourly rate per elevator maintenance helper: $_132.30

e Overtime** hourly rate per qualified elevator maintenance mechanic: $321.20 M-F/ $378 weekends & holidays

e Overtime** hourly rate per elevator maintenance helper: $224.90 M-F/ $264.60 weekends & holidays

Materials:
e  Material Markup: Contractor shall invoice at Cost*** plus 10%  percent. (Shall Not Exceed 10%)

¢ Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost {sales receipt/invoiced
price).
Bonds {As Needed):
e Payment and Performance Bonds (if required): Contractor shall invoice at cost {sales receipt/invoiced price).

*Straight time is defined as 7:00 AM — 6:00 PM Monday through Friday.
**Qvertime is defined as any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate.
***Cost — TFC reserves the right to request from Contractor receipts, invoices or other documentation for verification purposes.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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Respondent Name: _EMR Elevator, Inc.

EXHIBIT A — BUILDING LIST AND COMPENSATION AND FEES

TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX

RFP 303-9-00842

GROUP #2 — NORTH AUSTIN COMPLEX ELEVATORS: For consideration for award of Group #2,

Respondent must provide pricing for every line.

Maintenance is monthly unless otherwise noted.

DARS- Administration Building Group Mo. Cost* | All Mo. Cost?
{1 Unit)
Dover Hydraulic Passenger Semi-Monthly 600 300

TOTAL: DARS - Administration Building | 600.00 300.00

Brown-Heatly Office Complex Group Mo. Cost! | All Mo. Cost?
(5 Units) Notes
Elevator Controls Pixel AC Passenger 480
#1 .Monthly Add 11/26/19 960
Elevator Controls Pixel AC Passenger 480
#2 Monthly Add 11/26/19 960
Elevator Controls Pixel AC Passenger 480
#3 Monthly Add 11/26/19 960
Elevator Controls Pixel AC Passenger 480
#4 Monthly Add 11/26/19 960
Elevator Controls Pixel AC Service #5 | Monthly Add 11/26/19 960 480
Parking Garage H :
(4 Units — semi-monthly
maintenance)
Elevator Controls Pixel Hydro 300
Passenger #6 Semi-Monthly Add 11/26/13 600
Elevator Controls Pixel Hydro 300
Passenger #7 Semi-Monthly Add 11/26/19 600
Elevator Controls Pixel Hydro 300
Passenger #38 Semi-Monthly Add 11/26/19 600
Elevator Controls Pixel Hydro 300
Passenger #9 Semi-Monthly Add 11/26/19 600

TOTAL: Brown-Heatly Office Complex | 7,200.00 3,600.00
Human Services Warehouse Facility Group Mo. Cost* | All Mo. Cost?
(1 Unit ~ semi-monthly maintenance)
Dover Relay Logic Passenger Semi-Monthly 600 300
TOTAL: Human Services Warehouse Facility | 600.00 300.00

Page 27 of 41
Monthly Cost if awarded Group #1, #2, or #3 Separately
2Monthly Cost if awarded all Groupings




DocuSign Envelope |D: D23A17B0-BB36-4083-9AE1-0925DF6399AA

TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX

RFP 303-9-00842

Monthly Cost if awarded Group #1, #2, or #3 Separately

2Monthly Cost if awarded all Groupings

State Records Center Group Mo. Cost! | All Mo. Cost?
(2 Units)
Cargo Lift (No Manufacturer / Model 125
noted) 250
Cargo Lift (No Manufacturer / Model 125
noted) 250

TOTAL: State Records Center | 500.00 250.00
TCEQ Complex Group Mo. Cost! | All Mo. Cost?
Building A
(4 Units)
Dover DMC Hydraulic Passenger #1 | Semi-Monthly 600 300
Dover DMC Hydraulic Passenger #2 | Semi-Monthly 600 300
Dover DMC Hydraulic Passenger #3 | Semi-Monthly 600 300
Dover DMC Hydraulic Passenger #4 | Semi-Monthly 600 300
Building B
(1 Unit)
Dover DMC Hydruulic Passenger #1 | Semi-Monthly 600 300
Building C
{3 Units)
Elevator Controls H-800 Passenger 300
#1 Semi-Monthly 600
Elevator Controls H-800 Passenger 300
#2 Semi-Monthly 600
MCE 2000 Freighz #3 Semi-Monthly 600 300
Building D
(1 Unit)
MCE 2000 Passenger #1 Semi-Monthly 600 300
Building E
(2 Units)
MCE 2000 Passenger #1 Semi-Monthly 600 300
MCE 2000 Passenger #2 Semi-Monthly 600 300
TOTAL: TCEQ Complex | 6,600.00 3,300.00
TDH COMPLEX ;
Robert D Moraton Building (4 units) Group Mo. Cost* | All Mo. Cost?
Elevator Control Engineering
Passenger #1 Monthly 960 480
Elevator Control Engineering
Passenger #2 Monthly 960 480
Elevator Control Engineering
Passenger #3 Monthly 960 480
Elevator Control Engineering
Passenger #4 Monthly 960 480
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TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX

RFP 303-9-00842

TOTAL: Robert D Moreton Building | 3,840.00 1920.00
Robert B Bernstein Building (DSHS G Building) Group Mo. Cost® | All Mo. Cost?
{2 units)
Motion Control Engineerin .
Passenger #1 ° ; Monthly Replacement Pending | o 480
Motion Control Engineerin .
Passenger #2 : : Monthly Replacement Pending | 4, 480
TOTAL: Robert B Bernstein Building | 1,920.00 960.00
DSHS Tower Building Group Mo. Cost' | All Mo, Cost?
(4 units) _ .
KONE Resolve 100 Passenger #1 Monthly 960 480
KONE Resolve 100 Passenger #2 Monthly 960 480
KONE Resolve 100 Passenger #3 Monthly 960 480
KONE Resolve 100 Passenger #4 Monthly 960 480
TOTAL: DSHS Tower Building | 3,840.00 1,920.00
DBGL (New Lab) Group Mo. Cost* | All Mo. Cost?
(3 Units)
Thyssen TAC 50 Fassenger #1 Monthly 1500 750
Thyssen TAC 50 Passenger #2 Monthly 1500 750
Thyssen TAC 50 Freight #3 Monthly 1500 750
TOTAL: DBGL (New Lab) | 4,500.00 2,250.00
DHB {old MHMR]) Group Mo. Cost! | All Mo. Cost?
(2 units)
Dover LMH - B Hydraulic Passenger 300
#1 Semi-Monthly | Will Change Soon 600
Dover LMH - B Hydraulic Passenger 300
#2 Semi-Monthly | Will Change Soon 600
TOTAL: DHB (Old MHMR}) | 1,200.00 600.00
TSBV!I Texas School for the Blind and Visually Impaired Group Mo. Cost* | All Mo. Cost?
(2 Units)
Schindler 3300 (Building 609) Semi-Monthly 960 480
KONE KCM831 (Building 600) Semi-Monthly 960 480
TOTAL: TSBVI Texas School for the Blind and Visually Impaired | 1,920.00 960.00
TOTAL MONTHLY COST NORTH AUSTIN COMPLEXES | 32,720.00 16,360.00

NOTE: All elevators denoted requiring ‘Semi-Monthly' maintenance are HYDRAULIC elevators that must be serviced with this
frequency. Semi-Monthly Maintenance is defined as occurring twice per month.

48(CONTINUED ON NEXT PAGE)
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TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX
RFP 303-9-00842

HOURLY LABOR RATE and MATERIALS

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred
as a result of services specified under Major Repairs or Exclusions requiring additional parts, components, materials, and labor.

Labor Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc.
e  Straight time™* hourly rate per qualified elevator maintenance mechanic: $_189.00
e  Straight time* hourly rate per elevator maintenance helper: $132.30

e  Overtime** hourly rate per qualified elevator maintenance mechanic: $321.30 M-F/ $378 weekends & holidays

e  Overtime** hourly rate per elevator maintenance helper: $224,90 M-F /.$264.60 weekends & holidays

Materials:
e  Material Markup: Contractor shall invoice at Cost*** plus __10% percent. (Shall Not Exceed 10%}

e  Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost {sales receipt/invoiced
price).
Bonds (As Needed):
e Payment ard Performance Bonds (if required): Contractor shall invoice at cost (sales receipt/invoiced price).

*Straight time is defined as 7:00 AM ~ 6:00 PM Monday through Friday.
**Qvertime is defined as any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate.
***Cost — TFC reserves the right to request from Contractor receipts, invoices or other documentation for verification purposes.
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EXHIBIT A — BUILDING LIST AND COMPENSATION AND FEES

TFC Contract No. 20-008-000

Elevator Maintenance Services, Austin, TX

RFP 303-3-00842

GROUP #3 — TEXAS SCHOOL FOR THE DEAF: For consideration for award of Group #3, Respondent must

provide pricing for every line.

Maintenance is Semi-Monthly unless otherwise noted.

Lewis Hall Group Mo. Cost’ | All Mo. Cost?
(1 Unit)
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly | 600 300
Ford Building Group Mo. Cost? All Mo. Cost?
(1 Unit)
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly | 600 300
Pease/Administration Building Group Mo, Cost* All Mo, Cost?
(1 Unit)
Dover Solid State  Hydraulic
Passenger Semi-Monthly | 600 300
High School Group Mo, Cost? All Mo. Cost?
(1 Unit)
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly | 600 300
Middle School Group Mo. Cost! All Mo. Cost?
{1 Unit)
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly | 600 300
Columbo Swim Center (outside) Group Mo. Cost! All Mo. Cost?
{1 Unit)
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly | 600 300
Columbo Swim Center (inside) Group Mo. Cost* All Mo. Cost?
{1 Unit) 600 300
MCE HMC-1000 Hydraulic Passenger | Semi-Monthly

| TOTAL MONTHLY COST TEXAS SCHOOL FOR THE DEAF | 4,200.00 2,100.00

NOTE: All elevators denoted requiring ‘Semi-Monthly’ maintenance are HYDRAULIC elevators that must be serviced with this
frequency. Semi-Monthly Maintenance is defined as occurring twice per month.

{CONTINUED ON NEXT PAGE)
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TFC Contract No. 20-008-000
Elevator Maintenance Services, Austin, TX
RFP 303-9-00842

HOURLY LABOR RATE and MATERIALS

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred
as a result of services specified under Major Repairs or Exclusions requiring additional parts, components, materials, and labor,

Labor Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc,
e  Straight time* hourly rate per qualified elevator maintenance mechanic: $189.00
e  Straight time* hourly rate per elevator maintenance helper: $132.30

e Qvertime** hourly rate per qualified elevator maintenance mechanic: $321.30 M- / $378 weekends & holidays

e  Overtime** hourly rate per elevator maintenance helper: $224.90 M-F./ $264.60 weekends & holidays

Materials:
e  Material Markup: Contractor shall invoice at Cost*** plus __ 10%__ percent. {Shall Not Exceed 10%)

e« Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost (sales receipt/invoiced
price).
Bonds (As Needed):

e Payment ar.d Performance Bonds (if required): Contractor shall invoice at cost {sales receipt/invoiced price).

*Straight time is defined as 7:00 AM — 6:00 PM Monday through Friday.
**Qvertime is defined as any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate.
***Cost — TFC reserves the right to request from Contractor receipts, invoices or other documentation for verification purposes,

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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TFC Contract No. 20-008-000
EMR Elevator, Inc.
RFP No. 303-9-00842

EXHIBIT B
STATE HOLIDAY SCHEDULE FY 2020 - 2021
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TFC Contract No. 20-008-000 Exhibit B

EMR Elevator, Inc.

State Holiday Schedule for Fiscal Year 2020

Holiday Agency Status Date Day of Week

| Labo
Rosh Hashanah

Yom Kippur

‘feterans Day

Day after Thai s iving
Christmas Eve Day

Day after Christmas

Jay

Confederate Heroes Day

Presidents’ Day All agencies closed. 2-17-20 Monday

Cesar Chavez Day

San Jacinto Day
iemorial Day
Emancipation Day
nce Day

LBJ Day

viartin Luther King, r. Day
dependen Jay

L agencies closed. -02-19

Optional Holiday 9-30-19

Optional Holiday 10-09-19

All agencies closed. 12-24-19
1]

All agencies closed. 12-26-19
Al agencies # 0

1-19-20

0-20

Optional Holiday 3-31-20
10-20

Skeleton crew required. 4-21-20

crew required. 8-27-20

‘Monday
Monday

ay

Wednesday

Thanksgiving Day All agencies closed. 11-28-19 Thursday
| agencies closed. 1-29

londay
Friday |

Tuesday
Wednesday
Thursday

dn

Sunday
Vr
Tuesday

iday
Tuesday
don

Friday

turday

Thursday

Holiday

Rosh Hashanah

i

Yom Kippur

Thanksgiving Day

it hank

Christmas Eve Day

Day after Christmas

Nav

Martin Luther King, Jr. Day

Presidents’ Day

s Independen

Cesar Chavez Day

San Jacinto Day

Emancipation Day

State Holiday Schedule for Fiscal Year 2021

Agency Status Date

9-19-20
20-20
Optional Holiday 9-28-20

All agencies closed. 11-26-20
All agencies closed. 12-24-20
12-26-20

All agencies closed. 1-18-21

ton cre: quiret

All agencies closed. 2-15721

keleton crew required 3-02

Optional Holiday 3-31-21
Skeleton crew required.

6-19-21

Skeleton crew required.

Day of Week

Saturday

Monday

Thday
Thuy
Saturday
Monday
Monday
Wenesay

Wednesday

Saturday
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TFC Contract No. 20-008-000

EMR Elevator, Inc.
RFP No. 303-9-00842

EXHIBIT C
ELEVATOR EQUIPMENT LISTING
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TFC Contract No. 20-008-000
Exhibit C
EMR Elevator, Inc.

~ ARCBulding
ARC Building 742761

205 West 14th St TCCBulding 17218

9
4 3000 500 9 TCC Building 17217 Daver T C-B0229 1993
5 4500 500 ] TCC Building 17216 Dover Tl €-B0230 1993
6 2500 125 3 TCC Bullding 17212| Dover LMH FB-0232 1991
cd 3000 125 3 PKM Garage 28039 Dover LMH FB-0233 1990

CSB _ Jadn!o 6244 1 3000 150 4 CSB Building 20999 Dover Solid State 3550 I 1987
2 3000 150 4 CSB Building 21000 Dover Solid State ESS001 1987
3 2000 100 2 CSB Bullding 21002 Westinghouse MPH 2 HG 87682-01 1987
Y 2 (Landings) CSB Building 60104/ Porch-Lift Screw

INSBuldng 89511 MCE | ma000-AC-01 | 3329700 | 2014
INSBuiding 1134 MA4000-AC01 | _ 3329703 2013

Insurance Building 1100 San Jacinto

1019 Brazos St 307 1 3000 350

JER Building 86693 » M4000-A E
JERBulding 86696 M4000-AC-01
JER Building 95703 3 _| M4000-AC-01

0 135 2 FodVocaonal  36002] ______MCE —|_Amc1000 | 30081 |

1
10847 2 1500 125 2 Pease 36003 Dover Solid State E49528 1977
9627 3 4500 150. 4 Middle School 66106 MCE HMC-1000 3215948 2006
9627 4 2100 160 4 High Scheol 64680 MCE HMC-1000 3215946 2006
10646 5 5000 125 2 Natatorium 64654 MCE HMC-1000 3215952 2006
10846 [3 2100 125 2 Columbo Swim 64661 - MCE HMC-1000 3215950 2006
6250 0 2100 160 3 Lewis Hall 66132 MCE HMC-1000 3215942 2006

8 3

Koen Hall MCE HMC-1000 3215944 2006
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TFC Contract No. 20-008-000
Exhibit C
EMR Elevator, Inc.

LBJ Lyndon B Johnson 111 East 17th St 305 1 3500 350 1 LBJ Main Building TBD| MCE TBD 2019
2 5000 350 12 LBJ Main Building TBD MCE I-AC-01 TBD 2019
3 4000 350 1" LBJ Main Bullding 95706 MCE -AC-01 3407760 2018
4 4000 350 1 LBJ Main Bullding 95707 MCE i-AC-01 3407763 2018
5 3500 350 1 LBJ Main Building 95711 MCE i-AC-01 3407766 2019
6 3500 350 " LBJ Main Building 85712 MCE -AC-01 3407769 2019
g §

2000 125 2 LBJ Annex 67472

1 SHB Building 22262 Dover

B-G0163 |

SHB Sam Houston Building 201 East 14th St 1986 1 T-IV 1996
2 3500 450 11 SHB Building 22263 Dover T-IV B-G0164 1996
3 3500 450 1 SHB Building 22264 Dover T-IV B-G0165 1996
4 T-IV 1996

3500 450 11 SHB Building 22265 Dover

B-G0166

s TJR Bullding 3293212 2011
2 2500 350 9 TJR Building 80031 MCE M4000-AC-01 | 3293215 2011
3 2500 350 S TJR Building 80049) MCE M4000-AC-01 | 3293218 2011
4 9 3293261

TJR Building

M4000-AC-01

3000 350 15 Tower 1 40024 MCE

M4000-AC-01

™ William P Hobby 333 Guadalupe St 6243 1 2018
2 3000 350 13 Tower 1 40011 MCE M4000-AC-01 3390819 2018
3 3000 350 13 Tower 1 40081 MCE M4000-AC-01 3390842 2018
4 3000 350 13 Tower 1 40059 MCE M4000-AC-01 3390845 2018
5 4000 125 2 PKL 86684 MCE HMC-2000 3388520 2017
6 3000 115 3 PKL 19524 MCE HMC-2000 3388522 2019
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TFC Contract Ne. 20-008-000
Exhibit C
EMR Elevator, Inc.

T 3000 115 3 PKL gs70s| MCE HMC-2000 3388524 2018
11 3000 350 5 Tower2 103049' MCE M4000-AC-01 3389476 2018
12 3000 350 7 Tower 2 gs715| MCE M4000-AC-01 3389479 2019
13 3000 350 1 Tower3 40004 Dover T-IV B-13166 | Will be 2019
14 3000 3s0 9 Tower3 40032] Dover T-IV B-13167 | Will be 2019
15 40016 Dover T-IV B-J3168 Will be 2019

ointBuilding _4404Promontry 3727 Y, | T | T ol E x|
Parking Garage A 1401 San Jacinto 1989 1 Relay Logic 10896 Will be 2019
5 Relay Logic 10897 Will be 2019

Dover
Dover

3000 150 5 PKG _ 19540| Dover | DMC__ | D03507 |

300 San 8375 PKN Garag
PKN Garage

1600 San Jacinto 13420 35 ' PKQ Garage - | TraflomaticlV|  C-J5683
PKQ Garage Traflomatic IV C-J5682

Brown Heatly Building (BHB) 0 North Lamar 622

1 Main Building Elevator Controls ixel AC
BHB 2 3000 350 7 Main Building 86683 Elevator Controls Pixel AC 26914 2017
BHB 3 3000 350 7 Main Building 86691 Elevator Controls Pixel AC 26915 2018
BHB 4 3000 350 14 (reardoors) Main Building 86692, Elevator Controls Pixel AC 26916 2018
BHB 5 4500 200 7 Main Building 86695 Elevator Controls Pixel AC 26917 - 2018
PKH Parking Garage H (BHB) 6 2500 160 ; 6 Parking Garage 95704 Elevator Controls Pixel Hydro 26106 2018
PKH r 4 2500 160 6 Parking Garage 86694 Elevator Controls Pixel Hydro 26105 2018
PKH 8 2500 150 6 Parking Garage 95708 Elevator Controls Pixel Hydro 26107 2018
9 6 Parking Garage Elevator Controls Pixel Hydro
DBGL Dr. Bob Glaze Lab 1 7 DBGL Building
(DHNL) (Formerly Dept of Health New Lab) 2 3500 350 7 DBGL Building 51435 Thyssen Krupp TAC-50 CL9456 2000
3 8 DBGL Building

East Tower | ma000-Ac01 | 3203592

~ JohnHWinters 701 West51stSt 1987

1 7

2 3500 350 7 EastTower 80063 MCE MA4000-AC-0L | _ 3293595 2012
3 3500 350 7 EastTower 80057 MCE MA4000-AC-0L | _ 3293598 2012
4 3500 350 7 EastTower 80056 MCE MA4000-AC-0L | 3293621 2012




DocuSign Envelope ID: D23A17B0-BB36-4083-9AE1-0925DF6399AA

TFC Contract No. 20-008-000
Exhibit C
EMR Elevater, Inc.
5 4500 200 74 East Tower 80079 MCE M4000-AC-01 3294306 2012
6 3500 350 6 West Tower 80039 MCE M4000-AC-01 3293979 2011
7 3500 350 6 West Tower 80028 MCE M4000-AC-01 3294022 2011
8 3500 350 6 West Tower 80029 MCE M4000-AC-01 3294025 2011
9 4000 125 3 Data Center 77946 KONE KCM-831 20302818 2011
10 4000 125 3 Data Center 77962 KONE KCM-831 20302819

Park 35 Circle BuldingB 12124 North [H 35
P35D _ Park35CicleBulding D 12124Norh|H35 7165 1 4000 150 3 BuidingD 80014| _ MCE | HMC2000 | 3283430 | __ 2011]

Robert Bemstein Building 1100 West 49th St 12345 T 2500 ~ 5 RBBBulding 33359| — | vwMC-2000
RBB Building 33360 VWMC-1000

1111 N Lop 8957 N A Relay Logic
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TEXAS FACILITIES COMMISSION
CRIMINAL BACKGROUND CHECKS AND APPLICATION
GUIDELINES

It is the policy of the Texas Facilities Commission (“TFC”) that all contractor employees and
subcontractors that will complete any work on-site at a state-owned property may be subject to a
criminal background check. Any expense associated with such criminal background check shall be
borne by the contractor. Contractor employees and subcontracts who work in case-sensitive areas
shall be required to submit to a criminal history background check. If requested by TFC, a complete
criminal background check shall be completed before any employee performs services at the site.
Criminal background checks must be performed by the Texas Department of Public Safety (“DPS”)
and must be on the form provide by TEC.

L CRIMINAL HISTORY CRITERIA

Employers should use the following criminal history criteria when hiring employees to perform work
for TFC. Any employee failing to meet the minimum standard will be denied. If special circumstances
exist, please contact the TFC representative for clarification or further consideration.

A conviction or deferred adjudication for one of the following offenses will result in the permanent
disqualification of a person from eligibility to provide contractual services with Texas Facilities

Commission:
(i) any act causing death as defined in Texas Penal Code; and
(i) any felony or misdemeanor involving arson, burglary, breach of computer security,

credit card abuse, counterfeiting, forgery, kidnapping, robbery, stalking, terroristic threat, theft, and
any sexual offense designated as a felony in Texas Penal Code.

Additionally, anyone who has a current duty to register as a sex offender, is under indictment or is a
fugitive from justice is disqualified.
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For individuals who have a conviction or deferred adjudication for felonies not enumerated above,
10 years must have passed from the time of disposition or discharge of probation in order for that
person to be eligible to provide contractual services with the TFC.

For individuals who have a misdemeanor conviction or deferred adjudication for misdemeanors not
enumerated above, 5 years must have passed from the time of disposition or discharge of probation
in order for that person to be eligible to provide contractual services with the TFC.

IL CRIMINAL BACKGROUND PROCESS

DPS has entered into an exclusive contract with IdentoGO Centers, formerly L-1 Enrollment Services,
operated by MorphoTrust USA. IdentoGO by MorphoTrust is the exclusive live scan fingerprinting
provider for DPS.  All TFC contractors that are subject to TFC criminal background check
requirements must create an account with IdentoGO in accordance with the IdentoGO Account
Application and requirements attached hereto as “Attachment A”.  Thereafter, all contractor
employees and subcontractors must follow the registration procedures attached hereto as
“Attachment A” including using the Texas Facilities Commission Service Code 11G6ZN. All
necessary instructions and information to schedule a fingerprint appointment is included in
Attachment A. In addition, the only service code accepted by DPS for a TFC criminal background
check is the service code provided in Attachment A, hereto, therefore, if an individual does not use
the service code in Attachment A, he or she may be required to repeat the process at the expense of
contractor. Contractors can began the process by simply clicking on this link:
https://uenroll.identogo.com/servicecode/11G6ZN

Additionally, forms and instructions can be found on the IdentoGO website at
http://www.identogo.com by clicking on the State of Texas. Links on that page include one for online
scheduling and a list for the state-wide fingerprinting locations. The waiver form for the criminal
background check is attached hereto as "Attachment B”. In the event Contractor needs to set up a
new account, please refer to the attached link for instructions:
http://www.l1enrollment.com/state/forms/tx/566718664f05a.pdf.

111 CRIMINAL HISTORY ERROR RESOLUTION

The Error Resolution Unit (“ER”) is responsible for updating and evaluating possible errors in
criminal history records. Potential errors are reported to ER by law enforcement, judicial agencies,
as well as private citizens.

If an applicant would like to make a request that a criminal history record be updated or corrected,
the applicant will need to supply certified documents to the ER. Required forms and additional
information submit a correction request to the ER can be found at:
http://txdps.state.tx.us/administration/crime records/pages/errorresolution.htm.

IV. TFC CONTACTS

For any questions involving the TFC criminal background check process, please contact the following:
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Tommy Oates, Deputy Executive Director
Office: 512-463-3057
Cell: 512-463-3376

Email: tommy.oates@tfc.state.tx.us

Mandy Burrell, Manager
Office: 512-463-1799

Cell: 512-247-1290

Email:
mandy.burrell@tfc.state.tx.us
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ATTACHMENT A

Facilities Commission (ORI Facilities Commission/Service Code 11G6ZN)
The general process for electronic fingerprinting is:

1. Schedule an appointment to be electronically fingerprinted by MorphoTrust USA at one of their
IdentoGo enroliment centers.
e |nternet based scheduling is the quickest and most convenient way to obtain a
fingerprint appointment.

a. You may begin the process now by simply clicking on this link:
https://uenroll.identogo.com/servicecode/11G6ZN

b. Provide all required pre-enrollment data and select a convenient date and time
for your appointment

e If you prefer to schedule over the telephone, you must:
a. Have your Service Code ready (11G6ZN), then call 888.467.2080;
b. MorhphoTrust will prompt you for the Service Code (11G6ZN);
c. Provide all required pre-enrollment data and select a convenient date and time
for your appointment
2. Arrive at your scheduled appointment with your photo identification and fee
e If you plan on bringing a form of identification other than a valid (unexpired) TX Driver
License, please refer to the Department of Public Safety’s acceptable document types
here: http://www.l1enrollment.com/state/forms/tx/55fc619a7f7aa.doc
e MorphoTrust accepts Visa/MasterCard/Discover/American Express, business checks,
money orders and coupon codes (employer accounts) at the time of service.
e Please note that personal checks and cash are not accepted.
3. Your fingerprints will be submitted electronically to DPS and the FBI. You will not receive a
printed fingerprint card.
4. At the conclusion of your appointment, the MorphoTrust enrollment agent will provide you with
an IdentoGo receipt stating that you were fingerprinted.

e Do not throw away the receipt;

e You may check status on your submission by clicking on this link:
https://uenroll.identogo.com/servicecode/11G6ZN and then;

e (Click “Check Status”

Fingerprints provided for this application shall be used to check criminal history records of the Texas
Department of Public Safety and the Federal Bureau of Investigation, in accordance with applicable
statutes.
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ATTACHMENT B
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Identoeo Facilities Commission

By MorphoTrust USA

Texas Fingerprint Service Code Form

Service Name: Facilities Commission
To schedule your ten-minute fingerprint appointment, simply visit
https://uenroll.identogo.com and enter the following Service Code

11G6ZN

Service Code is unique to your hiring/licensing agency. Do not use this code for another purpose.

Background Check Waiver

| certify that all information | provided in relation to this criminal history record check is true and
accurate. | authorize the Texas Department of Public Safety (DPS) to access Texas and Federal
criminal history record information that pertains to me and disseminate that information to the
designated Authorized Agency or Qualified Entity with which | am or am seeking to be employed or to
serve as a volunteer, through the DPS Fingerprint-based Applicant Clearinghouse of Texas and as
authorized by Texas Government Code Chapter 411 and any other applicable state or federal statute
or policy.

| authorize the Texas Department of Public Safety to submit my fingerprints and other application
information to the FBI for the purpose of comparing the submitted information to available records in
order to identify other information that may be pertinent to the application. | authorize the FBI to
disclose potentially pertinent information to the DPS during the processing of this application and for
as long hereafter as may be relevant to the activity for which this application is being submitted. |
understand that the FBI may also retain my fingerprints and other applicant information in the FBI's
permanent collection of fingerprints and related information, where all such data will be subject to
comparisons against other submissions received by the FBI and to further disseminations by the FBI
as may be authorized under the Privacy Act of 1974 (6 USC 552a). | understand my fingerprints will
be searched by and against civil, criminal and latent fingerprints in the Next Generation Identification
(NGI) system. | understand | am entitled to obtain a copy of any criminal history record check and
challenge the accuracy and completeness of the information before a final determination is made by
the Qualified Entity. | also understand the Qualified Entity may deny me access to children, the elderly,
or individuals with disabilities until the criminal history record check is completed. If a need arises to
challenge the FBI record response, you may contact the agency that submitted the information to the
FBI, or you may send a written challenge request to the FBI's Criminal Justice Information Services
(CJIS) Division at FBI CJIS Division, Attention: Correspondence Group, 1000 Custer Hollow Road,
Clarksburg, WV 26306.

\

Don’t have access to the Internet? You can still schedule an appointment by calling 888.467.2080
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PAYMENT BOND

STATE OF TEXAS
COUNTY OF

LET IT BE KNOWN BY THIS INSTRUMENT:

That we, as principal

and we a corporation
duly authorized to do business in this State, as Surety(s), are this date held and firmly
bound unto the State of Texas in the amount of

Dollars $
for payment of which indemnity the said Principal and Surety, by this declaration, do firmly bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and individually.

Since a Contract, which by reference is made a part hereof, exists between Principal and the State
of Texas, acting by and through the Texas Facilities Commission, and dated
for the

The conditions of this obligation are, therefore, such that it shall remain in full force and effect unless
and until the Principal shall faithfully perform the Contract in accordance with the Contract
Documents.

The liabilities, rights, limitations, and remedies concerning this Bond shall be determined in
accordance with the provisions of Chapter 2253 of the Texas Government Code, amended by Acts
of 73" Legislature, 1993 pursuant to which Bond is executed.

INWITNESS TO THIS DECLARATION, the said Principal and Surety(s) have signed and sealed this
instrument

this day of

PRINCIPAL SURETY

By By

Bond identification No.

Address of Attorney-In-Fact

Telephone No. of Attorney-In-Fact

(Use of this form for the purposes indicated has been approved by the Attorney General of Texas)

Revised 8-2007
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PERFORMANCE BOND

STATE OF TEXAS
COUNTY OF

LET IT BE KNOWN BY THIS INSTRUMENT:

That we, as principal

and we a corporation
duly authorized to do business in this State, as Surety(s), are this date held and firmly
bound unto the State of Texas in the amount of

Dollars $
for payment of which indemnity the said Principal and Surety, by this declaration, do firmly bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and individually.

Since a Contract, which by reference is made a part hereof, exists between Principal and the State
of Texas, acting by and through the Texas Facilities Commission, and dated
for the

The conditions of this obligation are, therefore, such that it shall remain in full force and effect unless
and until the Principal shall faithfully perform the Contract in accordance with the Contract
Documents.

In the event of Principal’'s failure, as defined by the Contract Documents, to faithfully perform the
Contract, Surety(s) will within fifteen (15) days of determination of default, assume full responsibility
for completion of said Contract and become entitled to payment of the balance of the Contract
amount.

The liabilities, rights, limitations, and remedies concerning this Bond shall be determined in
accordance with the provisions of Chapter 2253 of the Texas Government Code, amended by Acts
of 73 Legislature, 1993 pursuant to which Bond is executed.

IN WITNESS TO THIS DECLARATION, the said Principal and Surety(s) have signed and sealed this
instrument

this day of

PRINCIPAL SURETY

By By

Bond Identification No.

Address of Attorney-In-Fact

Telephone No. of Attorney-In-Fact

(Use of this form for the purposes indicated has been approved by the Attorney General of Texas)

Revised 8-2007
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2J HUB Subcontracting Plan (HSP)

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore,
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting

Plan (HSP) with their response to the bid requisition (solicitation).
NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are;

e 11.2 percent for heavy construction other than building contracts,
e 21.1 percent for all building construction, including general contractors and operative builders’ contracts,
s 32.9 percent for all special trade construction contracts,
e 23.7 percent for professional services contracts,
e 26.0 percent for all other services contracts, and
s 21.1 percent for commodities contracts.
- - Agency Special Instructions/Additional Requirements - ~

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with
which it will subcontract. If using existing contracts with Texas certified HUBs lo satisfy this requirement, only the aggregate percentage of the contracts expected
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

=910 'RH RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
E-mail Address: Fax#:
b. Is your company a State of Texas certified HUB? []-Yes [7]-No
c. Requisition #: Bid Open Date:
{mm/ddiyyyy)
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Enter your company’s name here: Requisition #:

L1 i[0]\’H RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor’ means a person who contracts with
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
[ - Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item ¢ of this SECTION.)

[ - No, | will not be subcontracting any portion of the contract, and | will be fulfilling the entire contract with my own resources, including employees, goods and
services. (If No, continue to SECTION 3 and SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Item # Subcontracting Opportunity Description PARIAGR SN GRS, o |t b ettt s | Poromnigait oot
b el WS LT T AT R Ty
for A 3

1 % % %
2 % % %
3 % % %
4 % % %
5 % % %
6 % % %
7 % % %
8 % % . %
9 % % %
10 % % %
11 % % %
12 % % %
13 % % %
14 % % %
15 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https:/www.comptroller.texas.qov/purchasing/vendor/hub/forms.php).

C. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

[ - Yes (If Yes, continue to SECTION 4 and complete an *HSP Good Faith Effort - Method A (Attachment A)" for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to Item d, of this SECTION.)

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs
with which you do not have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

O - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)" for each of the subcontracting opportunities you listed.)
[1 - No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)" for each of the subcontracting opportunities you listed.)

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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Enter your company's name here: Requisition #:

t1={e3 I {o]\’ RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)

This page can be used as a continuation sheet to the HSP Form's page 2, Section 2, Item b. Continue listing the portions of work (subcontracting
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBS,
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Per of the Per ge of the t Per of the
Item # Subcontracting Opportunity Description pected to be sub dto |expected to be sub dto pected to be subcontracted
HUBs with which you do not have HUBs with which you have a to non-HUBs.
a continuous contract* in place [continuous contract* in place for
for more than five (5 2 0 e ears.
16 % % %
17 % % %
18 % % %
19 % % %
20 % % %
21 % % %
22 % % %
23 % % %
24 % % %
25 % % %
26 % % %
27 % % %
28 % % %
29 % % %
30 % % %
31 % % %
32 % % %
33 % % %
34 % % %
35 % % %
36 % % %
37 % % %
38 % % %
39 % % %
40 % % %
41 % % %
42 % % %
43 ’ % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

HSP — SECTION 2
(Continuation Sheet)
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Enter your company’s name here: Requisition #:

R i[o]\lH SELF PERFORMING JUSTIFICATION (if you responded “No” to SECTION 2, Item a, you must complete this SEGTION and continue to SECTION 4.) If you

responded “No" to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies,
materials and/or equipment.

S1=(eg0 (0] : 3 AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

e The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency's name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency's
point of contact for the contract no later than ten (10) working days after the contract is awarded.

e The respondent must submit monthly-compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https:/Awww.comptroller.texas.qov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xis).

e  The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior approval,

respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

e The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company's headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name Title Date

(mmiddiyyyy)
Reminder:

»> If you responded “Yes" to SECTION 2, Items ¢ or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)" for each of
the subcontracting opportunities you listed in SECTION 2, Item b.

» If you responded “No" SECTION 2, Items ¢ and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)" for each of
the subcontracting opportunities you listed in SECTION 2, Item b.

3
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Enter your company's name here: Requisition #:

IMPORTANT: If you responded “Yes' to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https:/www.comptroller.texas.qov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

S o[ W% BN SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

Item Number: Description:

103 [0\ W.EYHl SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you
use the State of Texas' Centralized Master Bidders List (CMBL)- Historically Underutilized Business (HUB) Directory Search located at
htto://mycpa.cpa.state tx.us/tpasscmblsearch/index.jsp. HUB status code “A" signifies that the company is a Texas certified HUB.

» Texas VID or federal EIN Approximate Expected
Company Name T e R | et meumiasy | DoflarAmount |Percenitans of
leave their VID /EIN field blank.
[d-Yes [J-No $ %
O-Yes [-No $ %
[1- Yes [1- No $ %
[-Yes []-No $ %
O-Yes [J-No $ %
[J-Yes [O-No $ %
[O-Yes [J-No $ %
[J-Yes [J-No $ %
O-Yes [J-No $ %
O-Yes [J-No $ %
O-Yes [J-No $ %
O-Yes [J-No $ %
O-Yes [J-No $ %
[0-Yes [1-No $ %
[J-Yes [J-No $ %
[d-Yes [J-No $ %
[1-Yes [J-No $ %
[0-Yes [J-No $ %
[d-Yes [J-No $ %
[1-Yes [I-No $ %
-Yes [O-No $ %
[1-Yes [I-No $ %
[d-Yes []-No $ %
REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to

provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency's name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 1 of 1
(Attachment A)
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HSP Good Faith Effort - Method B (Attachment B)
Enter your company's name here: Requisition #:

IMPORTANT: If you responded “No” to SECTION 2, Items ¢ and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method B (Attachment B)" for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https://www.comptroller.texas.qgov/purchasing/docs/hub-forms/hub-sbcont-plan-afe-achm-b.pdf..

RISe3 (o] N:EHl SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are

completing the attachment.

Item Number: Description:

Si=ei[e\}:5H MENTOR PROTEGE PROGRAM

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that

specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

[J- Yes (If Yes, continue to SECTION B-4.)
1 - No / Not Applicable (If No or Nof Applicable, continue to SECTION B-3 and SECTION B-4.)

RiSei[e]\'}:-BH NOTIFICATION OF SUBCONTRACTING OPPORTUNITY

When completing this section you MUST comply with items a, b, ¢ and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work,
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person.
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available

online at https://www.comptroller.texas.qov/purchasina/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf.

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero" and does not count as one of the seven (7) working days.

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency

specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas' Centralized Master Bidders

List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A”
signifies that the company is a Texas certified HUB.

b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company's Texas Vendor
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting
opportunity notice.

Company Name P emerTs?;Zss:I;,?cy —— Date Notici"Sent Did the HUB Respond?
O-Yes []-No
[ -Yes [1-No
[0 -Yes [0-No

c. Provide written notifcation of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date
when you sent notice to it and indicate if it accepted or rejected your notice.

Date Notice Sent | was the Notice Accepted?

Trade Organizations or Development Centers
(mmiddlyyyy)

- Yes [1-No
[d-Yes [J-No

Page 1 of 2
(Attachment B)
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TFC Contract No. 20-008-000 B} Exhibit F EMR Elevator, Inc.
HSP Good Faith Effort - Method B (Affachment B) Cont. .,
Enter your company'’s name here: Requisition #:

Sie) (o] i= M SUBCONTRACTOR SELECTION

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.
Item Number: Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that
you use the State of Texas' Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

Company Name Texas certified HUB o{%;;;;:%?ﬁ%&é%?g;gb?& D‘:)'I)I':;' 0::1'1“::; Pefzg::;;: ”
leave their VID /EIN field blank. Contract
O-Yes [-No $ %
- Yes - No $ %
O-Yes [I-No $ %
O-Yes [O-No $ %
O-Yes [O-No $ %
- Yes - No $ %
- Yes O-No $ %
- Yes [O-No $ %
[ Yes [O-No $ %
O-Yes [O-No $ %

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written
justification for your selection process (attach additional page if necessary): ’

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency's name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency's point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 2 of 2
(Attachment B)
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TFC Contract No. 20-008-000 Exhibit F EMR Elevator, Inc.
Rev. 2117

@ HUB Subcontracting Opportunity Notification Form

In accordance with Texas Gov't Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency | have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBSs at least seven (7) working days
to respond to the notice prior to the respondent submitting its bid response fo the contracting agency. In addition, at least seven (7) working days prior to submitting its bid
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2} or more trade organizations or development centers
{in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran)
identified in Texas Administrative Code §20.282(19)(C).

We respectfully request that vendors interested in bidding on the subcontracting epportunity scope of work identified in Section C, Item 2, reply no later than the date and time
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A,

Esia!m PRIME CONTRACTOR’S INFORMATION

Company Name: State of Texas VID #:
Point-of-Contact: Phone #:
E-mail Address: Fax #:
EEIE“:’ CONTRACTING STATE AGENCY AND REQUISITION INFORMATION
Agency Name:
Point-of-Contact: Phone #:
Requisition #: Bid Open Date:

(mmlddlyyyy)
SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor's Bid Response Due Date:

If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in item 2,

we must receive your bid response no later than on
Central Time Date (mm/ddiyyyy)

In accordance with 34 TAC §20.285, each natice of subcontracting opportunity shall be provided to at least three (3) Texas cerlified HUBs, and allow the HUBs at
least seven (7) working days to respond to the notice prior to submitting our bid response lo the contracting agency. In addition, at least seven (7) working days prior
to .us submitting our bid response ‘to the contracting agency, we must provide notice of each .of our subcontracting opportunities fo two (2} or more trade
organizations or.development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers
is considered to be “day zero® and does not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications: []- Not Applicable

4. Bonding/insurance Requirements: []- Not Applicable

5. Location to review plans/specifications: []- Not Applicable
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INITIAL APPROVED HUB SUBCONTRACTING PLAN
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TFC Contract No. 20-008-000 Exhibit F-1 EMR Elevator, Inc.

o

Page 1 of 2
Texas Facilities Commission (TFC)
HUB Program
EVALUATION OF RESPONDENT’S HUB SUBCONTRACTING PLAN (HSP)

Instructions: This evaluation must be completed for each response before it can be considered further. Please complete
a separate evaluation sheet for each response within five(5) business days after the opening date of the solicitation.

Section |:

Name of Respondent: ENMR Elevator

Name of Project: _Elevator Maintenance Services

Contract #: Req#: 303-9-00842 PO #: Project:
RFQ #: RFP #: IFB #:

Services:[X] AE: [ JCMR:[] RC:[] IDIQ:[] Assignment# Amendment# GMP#: POCN #:

TFC HUB Coordinator has reviewed the above referenced HSP response to this solicitation and finds that the HSP:

complies with [] does not comply with

applicable HUB requirements under the Texas Government Code and Texas Administrative Code. See Sections Il & llI
for specific details.

‘Method Used to Achieving HUB Compliance:

Respondent shall self-perform all services by providing all materlals and performing all needed

services to fulfill all requirements of the contract.

Yolanda Strey

Print/Type Name: TFC U Dnrector Da e
Section I
YES NO N/A
Does the respondent intend to subcontract? ] X O

Instructions: If “Yes,” do not proceed to the following questions. If “No,” proceed to the next question.
Comments:

Did the respondent verify that no subcontractors would X O O
be used in the performance of the work (verification

must be provided on the form prescribed

in the solicitation).

Section lli:

Respondents who DO intend to subcontract:

YES NO N/A
1. Did the respondent divide the work into reasonable portions, consistent 0 E] X

Revised 10/6/2015
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TFC Contract No. 20-008-000 o Exhibit F-1 N EMR Elevator, Inc.

-~

Page 2 of 2
Texas Facilities Commission (TFC)

HUB Program

EVALUATION OF RESPONDENT’S HUB SUBCONTRACTING PLAN (HSP)
with prudent industry practices (Identified the areas of subcontracting)?B

Comments:

YES NO N/A
2. Did the respondent provide notice to HUBs of the work that the O ] X
respondent intends to subcontract, in accordance with 1 T.A.C.
Section 111.147
Comments:

YES NO N/A

3. Did the respondent include an executed Mentor Protégé Agreement | O X

(per Section 2161.065 Government Code), registered

with TPASS? Does the HUB subcontracting plan identify

the area(s) of subcontracting the protégé will perform?

{Submission of a protégé as a subcontractor constitutes

a good faith effort for the particular area to be

subcontracted with the protégé).

Comments:

YES NO N/A
4. Did the respondent provide written justification of the selection O O X
process if a hon-HUB subcontractor was selected by a process
other than by competitive bidding, or a HUB bid was the best
value responsive bidder to a competitive bid invitation,
but was not selected?

Comments:

YES NO N/A

5. Did the respondent provide notice to minority or women trade | O X

organizations or development centers to assist in identifying HUBs by

disseminating subcontracting opportunities to their membership/participants?

Did the notice in all instances, include the scope of the work, specifications,

and identify a contact person? Did Respondent provide notice to organizations

or development centers no less than five (5) working days for construction

contracts prior to submission of the response (bid, proposal, offer, or other

applicable expression of interest)?

Comments:

Revised 10/6/2015
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TFC Contract No. 20-008-000 Exhibit F-1 EMR Elevator, Inc.

Rev. 217

HUB Subcontracting Plan (HSP)

W2 .
In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore,
all respondents, including State of Texas certified Historically Underulilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting
Plan (HSP) with their response to the bid requisition (solicitation).

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are:

s 11.2 percent for heavy construction other than building contracts,

o 21.1 percent for all building construction, including general contractors and operative builders’ contracts,
e 32.9 percent for all special trade construction contracts,

e 23.7 percent for professional services contracts,

s 26.0 percent for all other services contracts, and

o 21.1 percent for commodities contracts,

- - Agency Special Instructions/Additional Requirements « -

In accordance with 34 TAC §20.285(d)(1)(D)iil), a respondent (prime contractor) may demonstrate good faith effort to ulilize Texas certified HUBs for
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas cerlified HUBs meels or exceeds the statewide HUB goal or the
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with
which it will subcontract. If using existing contracts with Texas certified HUBS to satisfy this requirement, only the aggregate percentage of the contracts expeciled
to be subcontracted tc HUBs with which the respondent does not have & continuous contract* in place for more than five (5) years shall qualify for meeting the
HUB goal. This limitatin is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

=il R RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: EMR Elevator, Inc. State of Texas VID # 75-2614033
Point of Contact.  Janis Timms Phone#: 817-701-2400
E-mail Addiess janis.timms@emrelevator.com Fax#:  817-701-2404
b. Is your company a State of Texas certified HUB? [7]-Yes []-No
c. Requisiion# RFP #303-9-00842 Bid OpenDate:  5/1/2019
{mmiddiyyyy)




DocusSign Envelope ID: D23A17B0-BB36-4083-9AE1-0925DF6399AA
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Enter your compat:y's name here: EMR Elevator, Inc. Requisiion #: RFP #303-9-00842

R i[0]\}’H RESPONDENT's SUBCONTRACTING INTENTIONS

" After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
[ - Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)

- No, | wili not I'oe_,su'bconkracting any portion of the contract, and | will be fulfilling the entire contract with my own resources, including employees, goods and
services. (If No, continue to SECTION 3 and SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
ltem # Subcontracting Opportunity Description Perces ,;,,e"' e dto | expected m‘i,,"' e dto |  Percentage of the contract
e | ™
for more than five (5) vears. meore than five (5) years.
1 % % %
2 % % %
3 % % %
4 % % %
5 % % %
6 % % %
7 N % % %
8 % % %
9 % % %
10 % % %
11 % % %
12 % % %
13 % % %
14 % % %
15 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php).

o

« Check the appropriale box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

O - Yes (If Yes, continue to SECTION 4 and complete an *HSP Good Faith Effort - Method A (Attachment A)" for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to Item d, of this SECTION.)

o

- Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs
with which you do not have a continuous contract* in place with for more than five (5) vears, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

[ - Yes (If Yes, continue to SECTION 4 and complete an "HSP Good Faith Effort - Method A (Attachment A)" for each of the subcontracting opportunities you listed.)
O - Mo (If No, centinue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)

*,

act: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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( Enter your company's name here: EMR Elevator, Inc. Requisition #: RFP #303-9-00842

SECTION 3: SELE PERFORMING JUSTIFICATION (if you responded “No" to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4,) If you

responded “No" to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies,
materials and/or equipment.

EMR plans proQi'de the required services for the entire TFC Contract per solicitation RFP No. 303-9-00842 with EMR's full time employees. The
following is the plan of action for each performing employee under the TFC contractual agreement thereof.

EMR Elevator, Inc. is a registered contractor through TDLR for elevator maintenance, installation, alteration, testing and repairs.

EMR Employees: EMR plans to provide four full time technicians to perform the maintenance, repairs, testing and alterations needed at TFC
throughout the entire contract. The technicians will work directly under the supervision of an EMR Supervisor who will monitor maintenance,
elevator repair needs and carefully measure the beneficial usage of the contract and have direct contact with designated TFC contract
administrators throughout the entire contract. The supervisor will report directly to the regional director for team support and issues. Quality
Control and quarterly walk-throughs will be provided by EMR supervisor for designated elevators along with report of findings and lead time of
repairs needed for all issues found. EMR safety director will provide safe practice audits within the field and training throughout the entire
contract during specified and unspecified visits. EMR corporate operation service assistant will provide TFC monthly reports for all services
provided throughout the contract. EMR offers training taught by a CET-S EMR instructor which includes classroom hours in conjunction with
hours worked in the field which covering, safety, theory and equipment for the entire contract.

Material and Equipment: EMR Elevator has accounts with all the major vendors and 3rd party suppliers who we purchase our elevator
equipment from. Since we are an independent elevator company we have the liberty to purchase parts for original equipment for cleaning
supplies, diagnostic tools, elevator parts, complete elevator systems and assemblies for all elevators under current solicitation.

Plan of Action:

A: EMR Technicians: Provide maintenance, repairs, routine cleaning, adjustments and inspections.

B: EMR Supervisor: Provide direct communication for routes, planning, repair, service and team support.

C: EMR Regional Director: Provide Supervisor support for added team leads from other departments.

D: EMR Training Ir:structors to provide certified elevator technician training approved by NAEC.

E: EMR Electronic ticket system with Location, Service, Time, Date, Description.

F: Suppliers: Sees, Adams, ECS, Vertical Express, Anvel, EECO Valve and Jacks, Elevator Controls, GAL, Hollister Whitney, Maxton Valves,
Motion Control Elevators, MEI, Smartrise, Veritron Midwest, Virginia Controls, Garaventa, Portchlift, AC/DC Motors.

. ————————— - ————-- - ————-_-- -
Rl (0]l AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

o The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor for the awarded
contract, The notice must specify at a minimum the contracting agency's name and its point of contact for the contract, the contract award number, the
subcontracting opport:nity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract inat the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency's
point of contact for the contract no later than ten (10) working days after the contract is awarded.

*  The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.qov/purchasina/docs/hub-forms/ProgressAssessmentReportForm.xls).

o The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior approval,

respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

o The respondent must, upon r

allow the contracting agency to perform on-site reviews of the company's headquarters and/or work-site where services
¢ being perform

and myét providg docurgentation regarding staffing and other resources.

Hope L. Evans President  4/25/2019

Printed Name Title Date
(mm/ddlyyyy)

Reminder:

> If you responded “Yes" to SECTION 2, Items ¢ or d, you must complete an “"HSP Good Faith Effort - Method A (Attachment A)" for each of
the subcontracting opportunities you listed in SECTION 2, Item b.

» If you responded “No* SECTION 2, Items ¢ and d, you must complete an "HSP Good Faith Effort - Method B (Attachment B)" for each of
the subcontracting opportunities you listed in SECTION 2, Item b.

3
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HUB Subcontracting Plan (HSP)
QUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.

>

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:

O

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract,

Section 2 b, - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors,
Section 2 ¢. - Yes

Section 4 - Affirmation

[T] GFE Methad A {Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b,

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a

continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the
“Agency Special Instructions/Additional Requirements”, complete:

O
O
M
O

[] Section 1 - Respondent and Requisition Information

[ Section 2 a. - Yes, | will be subcontracting portions of the contract.

] Section 2 b, - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors.

L1 Section 2 c. - No

O section24. - Yes

[ Section 4 - Affirmation

[] GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b,

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which
you do not have a continuous ¢ontract® in place for more than five (5) years does nof meet or exceed the HUB Goal the contracting agency

identified in the “Agency Special Instructions/Additional Requirements”, complete:

[T] Section 1 - Respondent and Reguisition Information

[] Section 2 a. - Yes, | will be subcontracting portions of the contract,

[ Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors.

] Section 2 c. - No

] Section 2d. - No

] Section 4 - Affirmation

[] GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources
(i.e., employees, supplies, materials and/or equipment), complete:

[ Section 1 - Respondent and Requisition Information

[J Section 2 a. - No, | will not be subcontracting any portion of the contract, and | will be fulfiling the entire contract with my own resources,
[ Section 3 - Self Performing Justification

] Section 4 - Affirmation

*

where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant fo whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions fo the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.

: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
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HUB Subcontracting Plan (HSP)

S

§ Prime Contractor Progress Assessment Report

>

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.

Contract/Requisition Number: Date of Award: Object Code:

Contracting Agency/University Name:

Contractor (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: §$ -

Report HUB and Non-HUB subcontractor information

When verifying subcontractors' HUB status, ensure that you use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized (HUB)

Directory Search located at: http:/mycpa.cpa.state.tx.us/tpasscmblsearchl/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.
T VID or federal EIN
Texas | pomtents socsonury | Total Contract$ | Total § Amount Paid | Total Contract$ e
Subcontractor's Name certified HUB [Nunbers. fou do not know ther| Amount from HSP | this Reporting Period Amount Paid to Date| - Ei‘:ctsa%‘:;)
(Yes or No) V‘D/E'N"[elﬂc"'z"he':fV'D/ EIN | with Subcontractor| to Subcontractor to Subcontractor i)
el ank.

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

'
R=2d R=cd B2 R=cd R4 R=2d =24 R=sd =22 =24 =22 =g R<od E=2d E=rd R=cd =24 S ia =24 =4 R4 Rl R=cd
'

R=cd E=od E=cd =23 R=2d R=cd o4 R4 =23 =23 R=2d =24 R=cd R4 R4 R=cd =23 =22 R=cd R=cd =23 =g sl
'

TOTALS: -

Signature: Title: Date:
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